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ARRIVAL

REFURBISHMENT OF SARS PHYSICAL FALITIES ORTAMB INTERNATIONAL

BILL NO. 1 

PRELIMINARIES

The agreement is to be the JBCC Series 2000 Principal 

Building Agreement, 6.2 Edition May 2018, and other 

contract documents that together form the contract 

between the employer and contractor

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement contract data 
form an integral part of this agreement

The ASAQS Preliminaries (March 2014 edition) 
published by the Association of South African Quantity 
Surveyors for use with the JBCC Principal Building 
Agreement shall be deemed to be incorporated in these 
bills of quantities

The contractor is deemed to have referred to the
abovementioned documents for the full intent and 
meaning of each clause

The clauses in the above mentioned documents are 
hereinafter referred to by clause number and heading 
only. Where standard clauses or alternatives are not 
entirely applicable to this agreement such modifications, 
corrections or supplement as will apply are given under 
each relevant clause heading and such modifications, 
corrections or supplements shall take
precedence notwithstanding anything to the contrary 
contained in the above mentioned documents

Where any item is not relevant to this agreement such 
item is marked N/A (signifying "not applicable")

-1-

Preliminaries
Bill No.  1
Section No.  1

ORTAMBO International  Arrival Proposal 21
Provisional Bills of Quantities

Carried Forward R



Brought Forward R

ARRIVAL

REFURBISHMENT OF SARS PHYSICAL FALITIES ORTAMB INTERNATIONAL

The Model Preambles for Trades (2008 edition) as 
published by the Association of South African Quantity 
Surveyors shall be deemed to be incorporated in these 
bills of quantities and no claims arising from brevity of 
description of items fully described in the said Model 
Preambles will be entertained

PREAMBLES FOR TRADES

Supplementary preambles are incorporated in these 
bills of quantities to satisfy the requirements of this 
project. Such supplementary preambles shall take 
precedence over the provisions of the Model Preambles

The contractor's prices for all items throughout these 
bills of quantities shall take account of and include for 
all of the obligations, requirements and specifications 
given in the Model Preambles and in any supplementary 
preambles

Should the contractor select Option A in terms of 
clause
26.9.4 of the contract data for the purpose of 
adjustment of these preliminaries, the amount entered 
into the amount column in these preliminaries is to be 
divided into one or more of the three categories 
provided namely fixed (F), value related (V) and time 
related (T)

PRICING OF PRELIMINARIES

SECTION A: MINOR WORKS AGREEMENT 

No ACSA site access permit cost = R600p/p1

ACSA vetting, Permits and Training

NoSecurity and Safety training(ACSA cost =R800 p/p2

Item

Definitions and Interpretation 

F:............................. V:............................ 
T:............................

3

Interpretation

Law, Regulations and Notices (Clause 2)4
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Health and safety

Without limiting the generality of the provisions of clause 
2.0, the contractor's attention is drawn to the provisions
of Construction Regulations issued in terms of the 
Occupational Health and Safety Act, 1993. It is 
specifically stated that the employer shall prepare a 
documented health and safety specification for the 
works and that the employer shall ensure that the 
contractor has made provision for the cost of health 
and safety measures during the execution of the works. 
The contractor shall price opposite this item for 
compliance with the act and the regulations and the 
provisions of the aforementioned health and safety 
specification

The contractor shall:

1. Comply to all OHS requirements stipulated in 
the Occupational Health and Safety Act 85 of 
1993 (Construction Regulations)

2. Comply with the health and safety specification 
for the works

3. Prepare and agree with the health and safety 
consultant the health and safety plan for the 
works

4. Co-operate with the health and safety 
consultant in all respect

5. Manage the compliance of all subcontractors 
with the regulations and with the health and 
safety plan and specification

6. Conform to the conditions contained in the 
employer's safety specification

On appointing any other contractor, in order to ensure 
compliance with the provisions of the Act:

· Provide contractors who are tendering to 
perform construction work for the principal 
contractor, with the relevant sections of the 
health and safety specifications contemplated 
pertaining to the construction work which has to 
be performed

· Make sufficient provision for health and safety 
measures during the construction process

· Ensure that no contractor is appointed to 
perform construction work unless the principal 
contractor is reasonably satisfied that the 
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Item

contractor is reasonably satisfied that the 
contractor that he or she intends to appoint, has 
the necessary competencies and resources to 
perform the construction work safely.

· Ensure all OHS required legislation is in place 
prior to work commencing

F:............................. V:............................ 
T:............................

Item

Offer and Acceptance 

F:............................. V:............................ 
T:............................

5

Item

Cession and Assignment 

F:............................. V:............................ 
T:............................

6

Item

Documents 

F:............................. V:............................ 
T:............................

7

Item

Employer's Agents (Clause 6)

F:............................. V:............................ 
T:............................

8

Item

Design Responsibility (Clause 7)

F:............................. V:............................ 
T:............................

9

Item

Works Risk (Clause 8)

F:............................. V:............................ 
T:............................

10

Insurance and Security
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Item

Indemnities 

F:............................. V:............................ 
T:............................

11

Item

Insurances 

F:............................. V:............................ 
T:............................

12

Item

Security Refer to Contract Data for specifics

F:............................. V:............................ 
T:............................

13

Item

Obligations of the Parties 
F:............................. V:............................ 
T:............................

14

Execution

Item

Setting out

Encroachments

The contractor shall notify the principal agent if any
encroachment of adjoining foundations, buildings, 
structures, pavements, boundaries, services, etc exist in 
order that the necessary arrangements may be made for
the rectification of any such encroachments

F:............................. V:............................ 
T:............................

15

Item

Nominated Subcontractors 

F:............................. V:............................ 
T:............................

16

Item

Selected Subcontractors 

F:............................. V:............................ 
T:............................

17
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Item

Direct Contractors 

Designate an area for the direct contractor to establish 
a temporary office and workshop and storage of 
equipment and materials

Allow the use of personnel welfare facilities, where 
provided

Provide water, lighting and single phase electric power 
to a position within 50m of the place where the direct 
contract work is to be carried out, other than fuel or 
power for commissioning of any installation

Permit the direct contractor to use erected scaffolding, 
hoisting facilities, etc provided by the contractor, in 
common with others having the like right while it remains
erected on the site 

F:............................. V:............................ 
T:............................

18

Item

Contract instructions 
Site Instructions

Instructions issued on site are to be recorded in a site 
instruction book which is to be supplied and maintained 
on site by the contractor

F:............................. V:............................ 
T:............................

19

Item

Interim Completion 

F:............................. V:............................ 
T:............................

20

Completion

Item

Practical Completion 

F:............................. V:............................ 
T:............................

21
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Item

Completion in sections 

F:............................. V:............................ 
T:............................

22

Item

Defects Liability Period and Final Completion 

F:............................. V:............................ 
T:............................

23

ItemLatent defects liability period 24

Item

Revision of Date for Practical Completion 

The removal or substitution of any materials and goods
which do not conform to the specification or the 
contract drawings shall not constitute grounds for the 
extension of the construction period nor for the 
adjustment of the contract value 

F:............................. V:............................ 
T:............................

25

Item

Penalty for Late or Non-Completion 

F:............................. V:............................ 
T:............................

26
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Item

Payment 

Materials and goods stored off site

Materials and goods stored off site shall not be included 
in the amount authorised for payment unless Advanced 
Payment Guarantee provided

Fluctuations in costs

All fluctuations in costs, with the exception of 
fluctuations in the rate of Value Added Tax, shall be for 
the account of the Contractor 

Prices submitted

Where prices are submitted by the contractor or
subcontractor during the progress of the works in 
respect of contract instructions or in regard to a claim 
under the terms of the agreement and notwithstanding 
the fact that such prices may be used in an interim 
payment certificate, there is to be no presumption of 
acceptance. Should the principal agent wish to accept 
any such prices prior to the issue of the certificate of 
final completion, it shall be in writing

F:............................. V:............................ 
T:............................

27

Payment

Item

Adjustment of the Contract Value and Final Account 

Cost of claims

All costs incurred by the contractor in the preparation of 
claims shall be borne by the contractor The contractor 
shall review, assess and adjudicate any claims received 
by him from any subcontractor and thereafter submit 
same to the principal agent with a recommendation to 
assist the principal agent in adjudicating the claim 

F:............................. V:............................ 
T:............................

28
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Item

Recovery for Late and/or Loss 

F:............................. V:............................ 
T:............................

29

Item

Suspension by the Contractor

F:............................. V:............................ 
T:............................

30

Suspension and Termination

Item

Termination 

F:............................. V:............................ 
T:............................

31

Item

Dispute Resolution 

F:............................. V:............................ 
T:............................

32

Dispute Resolution

SECTION B:  PRELIMINARIES 

Item

Definitions 

F:............................. V:............................ 
T:............................

33

Definition and interpretation

Item

Interpretation 

F:............................. V:............................ 
T:............................

34

Item

Checking of documents 

F:............................. V:............................ 
T:............................

35

Documents (B2)
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Item

Provisional bills of quantities 

F:............................. V:............................ 
T:............................

36

Item

Availability of construction documentation

The budgetary allowances and selected subcontract 
amounts allocated for subsequent trades included in this 
document will be separately procured, based on 
selected subcontractors during the construction period

F:............................. V:............................ 
T:............................

37

Item

Previous work - dimensional accuracy 
F:............................. V:............................ 
T:............................

38

Previous work and adjoining properties

Item

Previous work - defects

F:............................. V:............................ 
T:............................

39

Item

Inspection of adjoining properties 

F:............................. V:............................ 
T:............................

40

Item

Samples of materials

F:............................. V:............................ 
T:............................

41

Samples and shop drawings

Item

Workmanship samples 

F:............................. V:............................ 
T:............................

42
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Item

Shop drawings 

F:............................. V:............................ 
T:............................

43

Item

Compliance with manufacturer's instructions 

F:............................. V:............................ 
T:............................

44

Item

Deposits and fees 

F :....................... V:........................... T:...........................

45

Deposits and fees

Item

Water

F:............................. V:............................ 
T:............................

46

Temporary Services

Item

Electricity 

F:............................. V:............................ 
T:............................

47

Item

Ablution facilities 

F:............................. V:............................ 
T:............................

48

Item

Communication facilities 

F:............................. V:............................ 
T:............................

49

Item

Responsibility for prime cost amounts 

F :....................... V:........................... T:...........................

50

Prime cost amounts
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Item

Special attendance 

F:............................. V:............................ 
T:............................

51

Special attendance on N/S subcontractors

Item

Protection of works
F:............................. V:............................ 
T:............................

52

General

Item

Protection/isolation of existing/sectionally occupied 
works 

F:............................. V:............................ 
T:............................

53

Item

Security of the works 

F:............................. V:............................ 
T:............................

54

Item

Notice before covering work 

F:............................. V:............................ 
T:............................

55

Item

Disturbance 

F:............................. V:............................ 
T:............................

56
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Item

Environmental disturbance 

Controlling all forms of pollution

The contractor shall be responsible for and take all 
precautions in controlling by whatever means necessary 
all forms of pollution during the construction period 
due inter alia to noise, artificial light, wind-blown sand, 
dust, deposits of mud, etc

The contractor is to ensure that all roads which border 
the site and is used by the contractor during the 
execution of the works are kept clean and free of any 
dirt or debris caused by the execution of the works

Environmental management plan

The employer has prepared an environmental 
management plan (EMP) (Part C4 : Site Information, 
Clause C4.7 for a copy of the relevant plan). The 
contractor shall price opposite this item for compliance 
with all the requirements of such EMP

F :....................... V:........................... T:...........................

57

Item

Works cleaning and clearing 

F:............................. V:............................ 
T:............................

58

Item

Vermin 

F:............................. V:............................ 
T:............................

59

Item

Overhand work 

F:............................. V:............................ 
T:............................

60

Item

Removal of rubble from site 

F:............................. V:............................ 
T:............................

61
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Item

Health and safety file

F:............................. V:............................ 
T:............................

62

Information necessary for elections and completion of 
those clauses contained in the schedule which are 
necessary for tender purposes is given hereunder. 
Where no information is given, it shall mean that no 
specific requirements are expected or that the clause is 
not relevant to this specific contract

Schedule

10.1 Provisional bills of quantities 
The quantities are provisional:         

[Yes]

10.2 Availability of construction documentation 
Construction documentation is complete

[Yes]

10.3 Previous work - dimensional accuracy 
   Contractor to inspect dimensions on the drawings          
against previous work prior to execution

[Yes]

10.4  Previous work - defects

Contractor to inspect previous work and bring to the 
attention of the Principal Agent should there be 
noticeable defects

[No]

10.5  Inspection of adjoining properties  
[No]

10.6 Water 
Option A (by Contractor) [No]
Option B (by Employer - free of charge) [Yes]
Option C (by Employer - metered) [No]
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10.7 Electricity 
Option A (by Contractor) [No]
Option B (by Employer - free of charge) [Yes]
Option C (by Employer - metered) [No]

10.8 Ablution facilities 
Option A (by Contractor) [No]
Option B (by Employer - free of charge) [Yes]
Option C (by Employer - metered) [No]

10.9 Telecommunications 
Option A (by contractor) [Yes]
Option B (by employer) [No]

10.10 Protection of the works [Yes]

10.11 Protection of existing/sectionally occupied works 

[Yes]

10.12 Disturbance 
[Yes]

10.13 Environmental disturbance  
[No]

Any special items to meet the particular circumstances 
of a specific project are embodied in this section.  
Where required for an aspect of the works to be 
executed according to a design by a consulting 
engineer, a recital of the headings to the individual 
clauses of the JBCC Engineering General Conditions 
are included

SECTION  C: SPECIFIC PRELIMINARIES
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Item

Site instructions

Instructions issued on site are to be recorded in triplicate
in a site instruction book which is to be maintained on 
site by the contractor

F :....................... V:........................... T:...........................

63

Item

Warranties for material and workmanship

Where warranties for materials and/or workmanship are 
called for, the contractor shall obtain a written warranty, 
addressed to the employer, from the firm supplying the 
materials and/or doing the work and shall deliver same 
to the principal agent on the certified completion of the 
contract. The warranty shall state that workmanship, 
materials and installation are warranteed for a specified 
period from the date of final completion and that any
defects that may arise during the specified period shall 
be made good at the expense of the firm supplying the 
materials and/or doing the work, upon written notice to 
do so The warranty will not be enforced if the work is 
damaged by defects in the construction of the building in 
which case the responsibility for replacement shall rest 
entirely with the contractor

F :.................... V:....................... T:...........................

64

-16-

Preliminaries
Bill No.  1
Section No.  1

ORTAMBO International  Arrival Proposal 21
Provisional Bills of Quantities

Carried Forward to Summary of Section No. 1 R



AmountItem
No

Quantity Rate

ARRIVAL

REFURBISHMENT OF SARS PHYSICAL FALITIES ORTAMB INTERNATIONAL

BILL NO. 2

ALTERATIONS, ETC.

Attention is directed to the relevant sections of the 
Model Preambles for Trades which forms a part of this 
Bill and must be read in conjunction herewith.

NOTES

DEMOLITIONS ETC

33No
Take out ceiling panels, grid and tee's to accommodate 
the new ceilings inside operational overview room.

1

Breaking down and removing ceiling etc

15m2Repair damaged ceiling where necessary or indicated2

20m2

Take out ceramic tiles where queuing systems and 
stainless steel bumper guards are removed and replace 
them with new to match the existing

3

Breaking down and remove existing floor coverings

75m
Remove existing glass panel partitioning and frames 
including all accessories.

4

Remove existing partitioning and etc

1NoRemoval of queuing system including all accessories5

Take out and remove queuing system

8mTake out existing stainless steel bumper guards6

Breaking down and taking out stainless steel 
bumpers

1No
Take out existing strong room door SABS CAT category 
4.

7

Removal of Doors
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1No
Remove access control boom gate and make good on 
floor.

8

1NoTake out existing fire rated double door and frame.9

5m2Patch cracks on walls with polyfiller and make good10

Patch cracks 

Item
Allow for removal of electrical wires and network that are
laying on the floor.

11

Removal of electrical wires

7NoRelocate plugs to the power skirting12
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BILL NO. 3

CARPENTRY AND JOINERY

The Model Preambles for Trades (2008 edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained

STANDARD PREAMBLES

PROTECTION OF WORK

78m
Install 12mm melamine grey chipboard (grey cambrink) 
hoarding

1

Hoarding

FIRE RATED DOORS, STRONG ROOM DOORS 
AND FRAMES ETC

1NoRe install fire rated double door, frame and accessories.2

2 hour fire rated door 
 

FITTINGS 

The following cupboard fittings have been measured as 
complete units ie the components of the units have not 
been separately measured. The descriptions, therefore, 
of such units shall be deemed to include all 
components, assembling, housing, notching, gluing, 
blocking, planting on and screwing with countersunk 
screws, edge strips, decorative plastic finish, glass, 
ironmongery, metalwork, paint or varnish finishes, etc 

General 
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The above clause is to be amended if any or all the 
items of other trades ie glass, ironmongery, metalwork, 
paint or varnish finishes are measured separately and a 
statement to this effect shall be included 

User note: 

The references given in the descriptions are to the 
respective types of fittings detailed on the architect's 
drawings numbered ..... annexed to these bills of 
quantities/accompanying these bills of quantities for 
tender purposes 

QUARTZ COUNTER TOP (Easiquartz 
Magnolia)

1No

1850mm x 650mm x 30mm thick quartz counter top with 
bullnose front edge on top and bottom including all 
accessories.

3

Install and supply of quartz top as per drawing 
specifications

KITCHEN CUPBOARDS, ETC.

Kitchen cupboards etc with type "aluminium" 
hinges, type "Rocco" handles and drawer slides 

2No1100mm x 195 x 500mm yardley shelf.4

Install and supply Melawood shelves as per drawing 
specifications

4No

460mm x 779mm grade A Melawood cupboard door 
panels in PG Bison Dunblane grey, including hinges and 
screws.

5

Install and supply Melawood cupboard doors as per 
drawing specifications

2No

460mm x 779mm grade A Melawood cupboard door 
panels in PG Bison petrol blue, including hinges and 
screws.

6
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5No

460mm x 779mm grade A Melawood vertical divider 
shelve panels in PG Bison Dunblane white, including 
screws.

7

Install and supply Melawood shelves as per drawing 
specifications

3No
460mm x 779mm grade A Melawood horizontal divider 
shelve panels in PG Bison Dunblane white.

8

3No
460mm x 779mm grade A Melawood horizontal bottom 
panels in PG Bison Dunblane white.

9

4No
Grade A Melawood drawers in PG Bison picco white 
strata including 500mm ball bearing sliders.

10

Install and supply Melawood Drawers as per 
drawing specifications

4NoRocco iris matt back cupboards drawer handles.11

6NoRocco iris matt back cupboards door handles.12

4m
600mm high x 20mm thick bulkheads panels finish with 
blunndane grey including all accessories.

13

Install and supply bulkheads as per drawing 
specifications

BUDGETARY ALLOWANCE.

Item

Allow for budgetary allowance of (R760 000.00) Seven
Hundred and Sixty Thousand Rand only for supply and
installation of service counters. 

14

Special service counters 
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BILL NO. 4

FLOOR COVERINGS AND WALL LINING

The Model Preambles for Trades (2008 edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained

STANDARD PREAMBLES

FLOOR COVERINGS

60m2Patch the floor to match the existing tiles1

Replace floor covering to match existing

33m2Carpet tiles to floor2

500 X 500mm x 6mm Nexus Design options (basket 
weave) colour Rope plain backed, laid accordance 
with SABS 0186-1990 fixed with adhesive on screed.
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BILL NO. 5

IRONMONGERY

The Model Preambles for Trades (2008 edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained

STANDARD PREAMBLES

2NoIW 500 cylinder door stop1

DOOR STOPPER
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BILL NO. 6

The Model Preambles for Trades (2008 edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained

STANDARD PREAMBLES

SKIRTINGS, NOSINGS, ETC

48No
75mm natural anodised aluminium skirting glued to 
drywall with contact adhesive solvent free

1

METAL WORK
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BILL NO.7

PLASTERING

INTERNAL PLASTER

10m2
Plaster on wall where strong room door removed and 
make good.

1

Cement plaster on brickwork
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BILL NO.8

PVC CONDUIT

1No

Main DB COC (and the entire electrical installation 
connected to the DB- including Decommissioning of 
existing)

1

Fixed in dry wall partitioning not exceeding 3000mm 
above floor level

39m
300mm Cable Tray (Electrical)2

1lot
300mm Cable Tray Supports3

4No
300mm Cable Tray (33% In, 33% Out Elbows 33% T-
Pieces)

4

39m
300mm Cable Trunking (IT, Security and Access)5

1lot
300mm Cable Tray Supports6

4No
300mm Cable Trunking (33% In, 33% Out Elbows 33% T-Pieces)7

60No
5A Plugs for Light Fittings8

45m
Double 185mm x 50mm Power Skirting SANS 164-2 Plugs9

3No
Double 185mm x 50mm Power Skirting SANS 164-2 (In Elbows10

5No
185mm x 50mm 5m Power Poles (Incl. 4 Red, 4 White Plugs,11
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240m
GP Wire 2,5mm Sq12

1lot
Cable Accessories (Lugs, Joints. Etc.)13

39No
Flat Panel LED Lighting SARS Code: RFLED - 6 x 6 - 01 (Kitchens,14

5No
PioLED Iris Type Panel Downlight 1x12W LED 3000K 110mm15

5No
20A Circuit Breakers16

21m
16A Power Points (Blue male)17

12No
4 x 4 Box in Power in Drywall Power Skirting Plugs. 18

5No
5m Power Pole19

7No
5m Cable Drop20

25m
Flexible PVC Conduit (Interconnection for On Desk Power21

3No
Presence Sensors (With Motion Detectors)22

5No
Signage23
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BILL NO.9

PLUMBING AND DRAINAGE

The Model Preambles for Trades (2008 edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of 
description of items fully described in the said Model
Preambles will be entertained

STANDARD PREAMBLES

SUPPLEMENTARY PREAMBLES

Polypropylene pipes 54mm diameter and under shall be 
seamless copper coloured class 16 pipes jointed with 
"Fast-fuse" heat welded thermoplastic or brass 
compression fittings as designed for use with copper 
pipes as stated

"Polycop" polypropylene pipes:

Pipes shall be firmly fixed to walls etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

All pipe diameters are nominal external

Polypropylene pipes 63mm diameter and over shall be 
class 12 pipes jointed with cast iron "Supraclamp" 
running joints

"Polylink" polypropylene pipes:

Fusion welded bends, once or twice mitred as 
necessary, and tees shall be factory manufactured

Fusion welded bends and tees shall include jointing to 
pipes with PVC rubber ring double Z joint couplers
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Branch tees shall include flanged and bolted joints to 
"Polycop" branch pipes in addition and for brass 
compression male iron to copper straight couplers

Reducers shall include jointing to pipes with PVC rubber 
ring double Z joint couplers and reducers shall be of 
sufficient overall length to accommodate same

All pipes shall be jointed and fixed strictly in accordance 
with the manufacturer's instructions

All pipe diameters are nominal external

Pipes shall be jointed with ogee joints with rubber collars 
or socket and spigot joints with rubber rings

Concrete pipes:

Pipes shall rest on solid ground and, where necessary, 
pockets of sufficient size shall be cut around joints to 
enable the jointing to be properly performed or, 
alternatively, pipes shall be bedded full length on and 
including unreinforced concrete laid in a semi-dry state 
immediately before pipes are laid

Vitrified clay pipes:

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed

uPVC pipes and fittings:

Pipes for water supply shall be of the class stated

uPVC pressure pipes and fittings:

Pipes of 40mm diameter and smaller shall be plain 
ended with solvent welded uPVC loose sockets and 
fittings
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Pipes of 50mm diameter and greater shall have sockets 
and spigots with push in type integral rubber ring joints.  
Bends shall be uPVC and all other fittings shall be cast 
iron, all with similar push-in type joints

Pipes shall be hard drawn and half-hard pipes of the 
class stated.  Class 0 (thin walled hard drawn) pipes 
shall not be bent.  Class 1 (thin walled half-hard), class 
2 (half-hard) and class 3 (heavy walled half-hard) pipes 
shall only be bent with benders with inner and outer 
formers.  Fittings to copper waste, vent and anti-syphon 
pipes, capillary solder fittings and compression fittings 
shall be "Cobra Watertech" type.  Capillary solder fittings
shall comply with ISO 2016.  Only compression fittings 
shall be used in walls or in ground

Copper pipes:

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls etc, 
casting in, building in or suspending not exceeding 
1m below suspension level

Fixing of pipes

All soldered joints shall be wiped and brass unions shall 
be used for jointing lead to steel

Lead pipes and fittings

Where fittings have reducing ends or branches they are 
described as "reducing".  In the case of pipes with 
diameters not exceeding 60mm only the largest end or 
branch size is given. Should the contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained.  In the case of pipes with diameters 
exceeding 60mm all sizes are given and no claim for 
extra bushes, reducers, etc will be entertained

Reducing fittings

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Wire gratings
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Descriptions of septic tanks shall be deemed to include 
excavation, bedding and jointing, concrete base slabs, 
jointing to drains and backfilling, compaction, etc all in 
accordance with the manufacturer's instructions

Septic tanks

Exposed surfaces of concrete stormwater channels, 
cover slabs, inspection eye marker slabs, gulley tops, 
cleaning eye tops, catchpits, inspection chambers, etc 
shall be finished smooth with plaster

Exposed concrete surfaces

No claim for rock excavation will be entertained unless 
the contractor has timeously notified the quantity 
surveyor thereof prior to backfilling

Excavations

"Soft rock" and "hard rock" shall be as defined in 
"Earthworks"

Pipes shall be laid and bedded and trenches shall be 
carefully backfilled in accordance with manufacturers' 
instructions

Laying, backfilling, bedding, etc. of pipes

Where no manufacturers' instructions exist pipes shall 
be laid in accordance with clauses 5.1 and 5.2 of each 
of the following: SABS 1200 L : Medium-pressure 
pipelines LD : Sewers LE : Stormwater drainage Pipe 
trenches etc shall be backfilled in accordance with 
clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200 DB : 
Earthworks (Pipe trenches) Pipes shall be bedded in 
accordance with clauses 3.1 to 3.4.1, 5.1 to 5.3 and 7 of 
SABS 1200 LB : Bedding (Pipes). Unless otherwise 
described bedding of rigid pipes shall be class B 
bedding

Units shall have standard aprons on all exposed edges 
and tiling keys against walls where applicable

Stainless steelbasins, sinks, wash troughs, urinals, 
etc.
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Descriptions of waste unions shall be deemed to include 
rubber or vulcanite plugs and chains fixed to fittings

Waste unions

Tanks shall comply with SABS CKS 114

Steel sectional water tanks

Pipes to be taped shall be coated with the appropriate 
primer and the tape shall be applied with minimum 
15mm lap per spiral unless otherwise described

"Densyl" petrolatum anti-corrosion tape as 
manufactured by Denso SA (Pty) Ltd.

Couplings and fittings to pipes shall be taped in strict 
accordance with the manufacturer's instructions 
including all mastic, tape, "Layflat" sheeting, securing of 
same, etc

SANITARY FITTINGS

1No

7.5L zip hydro-boil with isolator switch and cabling, and 
fitted as per specifications (SARS Code: P-HB-7.5L-S/S) 
including all accessories

1

Supply and install Sanitary fittings as per drawings 
specifications.

1No

1100mm x 500mm Franke quinline sink QL x 621-110, 
product code: 86006 with Spazi double bowl product 
code:301251 and all accessories.

2

Supply and install Sink as per drawings 
specifications

1No
Cascade Swivel chrome top sink mixer, product code: 
303355 including all accessories.

3

Supply and install Sink mixer as per drawings 
specifications
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1No

Kwikhot PRX-10-UB 10L under counter geyser fitted 
with the inclusive of master flow valves, isolator plug 
and all accessories.

4

Supply and install Geyser as per drawings 
specifications

1NoZip 3 filter under the counter5

Supply and install filter as per drawings 
specifications

1NoSaniflo Sanivite pump under the counter6

Supply and install Saniflo sanivite pump as per 
drawings specifications

1NoAllow for certificate of compliance7

Compliance of certificate for plumbing and drainage

PLUMBING AND DRAINAGE

30 000.00Item

Budgetary allowance of (R30 000.00) Thirty Thousand 
Rand Only for supply and installation of water pipes to 
kitchen unit for the floors.

8

Budgetary allowance
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BILL NO.10

PAINT WORK

Attention is directed to the relevant sections of the 
Model Preambles for Trades which forms a part of this 
Bill and must be read in conjunction herewith.

NOTES

254m2

On walls- two coats dulux Wash and wear kids glove 
(6J-1-2) or plascon double velvet pleasant point (E13-1) 
WP04

1

Surface shall be thoroughly washed down and 
allowed to dry completely before any paint is 
applied.  Blistered or peeling paint shall be 
completely removed and cracks shall be opened, 
filled with suitable filler and finished smooth.

243m2
Two coats of paint on walls(ACSA to comfirm paint 
specifications)

2
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SECTION SUMMARY - Section 1

Bill
No

Page
No

Amount

16Preliminaries1

18Alterations2

21Carpentry and Joinery3

22Floor covering4

23Ironmongery5

24Metalwork6

25Plastering7

27Electrical work8

33Plumbing and drainage9

34Paint work10
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Page
No

FINAL SUMMARY

Section
No

Amount

35Section 11

Item
Allow a contingency amount of 15% to be used as 
directed by the Project Manager.

RVAT

RSub-total
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