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The Joint Building Contracts Committee® - NPC
Minor Works Agreement
Edition 5.2 — May 2018

JBCC®

The Joint Building Contracts Committee® NPC (JBCC ) is representative of building owners and developers, professional
consultants and general and specnahst contractors who contribute their knowledge and experience to the compilation of
the JBCC® documents. The JBCC® documents portray the consensus view of the constituent members and are published
in the interests of standardisation and good practice with an equitable distribution of contractual risk

For more information about the JBCC®, frequently asked questions, where documents may be purchased as well as
training courses visit www.jbcc.co.za. The JBCC® does not sell directly to users but may be contacted at info@jbcc.co.za

Minor Works Agreement structure

The agreement clauses follow the project execution sequence. The documents aim to set out clear, balanced and
enfarceable procedures, rights and obligations which, when competently managed and administered, protect the employer,
contractor and subcontractors alike. The following additional documents form part of the suite of contract agreements:

+  The JBCC® Minor Works Agreement Contract Data that incorporates specific employer and contractor requirements
«  The JBCC® General Preliminaries that covers all aspects of preliminaries for most types of projects

This agreement is intended for use where:
*  The works are not complex

The employer appoints:
* A principal agent to administer the agreement and or other agents for specific aspects of the works
= Direct contractors for specialised work or installation not undertaken by the contractor

This agreement is suitable but not limited for use where:
*  The contractor is a small to medium enterprise
= The employer carries the major liabilities related to the works
*  The employer is responsible for the primary insurances related to the works

This agreement is nof suitable where the works requires:
*  The appointment of nominated or selected subcontractors
¢ Cost fluctuations
and is not considered suitable where:
*  The anticipated construction period is longer than nine months
* The necessary contract documentation is not complete and available at tender stage
=  Completion in sections is required

Warning!

The JBCC® Minor Works Agreement Edition 5.2 has been coordinated with the JBCC® General Preliminaries and the
JBCC® certificate forms and support documents. Forms from previous editions are not compatible with the JBCC® Minor
Works Agreement Edition 5.2

Persons entering into or preparing contracts using the JBCC® suite of contract agreements and support documents are
warned of the dangers inherent in modifying any part of it

Experience has shown that changes drafted by others, including members of the building professions, often have results
that may be preiudicial to either, or both, parties

Disclaimer

While the JBCC® aims to ensure that its publications represent best practice, it does not accept or assume any liability or
responsibility for any events or consequences which derive from the use of the JBCC® documents

Copyright reserved

The name ‘The Joint Building Contracts Committee® NPC' the abbreviation JBCC®, the electronic version e- -JBCC® and
the JBCC® logo are registered trademarks. The JBCC® claims authorship of this work All rights are reserved. No part of
this publication may be reproduced, stored in any retrieval system or transmitted in any form or by any means, electromc
mechanical, photocopying, scanning, recording, or otherwise, withiout the prior permission in writing of the JBCC®

Unauthorised reproduction of the work is an infringement of the copyright. Judicial proceedings can and will be instituted
to obtain refief and recovery of damages

® Copyright reserved: JBCC® Minor Works Agreement, Edition 5.2 — May 2018
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Actions by the parties / principal agent within a given time

Clause Time period

2.4 1WD-7 CD

5.4 5WD

5.5 10 WD

55 5WD

8.0 before start
9.3.1 15 WD
9.3.2 20 WD
933

9.34 10 WD

114 15 WD
11.2.6 10 WD

12.0 before start
14.3 5 WD
15.2.2 5WD

15.3

15.4 5+5WwWD
16.3 5 WD
17.4.1 10 WD
17.4.2 10 WD

19.2 date [CD]
19.9 14 CD
19.10 21CD
19.11 3 WD notice
19.12 5 WD

205 notice

20.8 30 WD

209 15 WD
20.10 10 WD

21.2 5 WD notice
214 5 WD notice
21.5 forthwith
21.7 10 WD
21.141 10 WD
21.20 20 WD
21.22 30 WD

221 notice

222 10 WD
2254 10 + 10 WD

Action

parties or principal agent,
cantractor > PA > employer
employer

contractor > employer
employer

parties

parties

parties

parties

contractor

contractor

principal agent + agents
contractor

contractor > principal agent
principal agent > contractor
contractor > principal agent
principal agent > contractor
principal agent

principal agent

PA > contractor/femployer
employer pay contractor
contractor pay employer
contractar > employer
principal agent > contractor
contractor > principal agent
principal agent

contractor

confractor > principal agent
emplayer (PA) > contractor
employer > contractor
employer > contractor
contractor > employer
contractor

principal agent (+ contractor?)
principal agent (+ contractor?)

either party
either party
either party

Purpose

notices deemed to be received

non-performance of an agent i.t.0. this agreement
inability to act, replace/appoint another agent i.t.0. this agreement
not appoint agent on reasonable objection

works risk/public liability/supplementary insurance

provide securities

provide replacement securities

adjust security value if contract value increased by 10%+
return original security form on expiry

provide security/priced document/pragramme

commence works

setting out information

carry out a contract instruction, where practical

notice to inspect for practical completion

fist for practical completion after inspection

no 'list' > notice > deemed practically complete

updated list for final completion after inspection

revised date for practical completion

adjustment of the contract value

issue payment certificate and support forms

make payment from date of payment certificate

i.t.0. schedule from principal agent

no payment, notice to suspend/call on security/termination
final ‘pay’ certificate after certificate of final completion/accept final account
notice of possible expense and loss

prepare final account after date of practical completion
accept final account

notice dispute final accountresalve issues and Issue final account
list of defaults to be remedied > suspend works

intention to terminate if defauit not remedied

termination

intention to suspend/terminate if defaults not remedied
remove construction equipment after termination

prepare status report

complete and agree final account

notice of a disagreement

disagreement not resolved > dispute

no determination > notice, no determination > arbitration

© Capyright reserved: JBCC® Minor Works Agreement, Edition 5.2 — May 2018
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MINOR WORKS AGREEMENT
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Page 10 Cl 14.1.6: Add references [17.2.4; 20.4.2]
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INTERPRETATION

1.0
1.1

DEFINITIONS and INTERPRETATION

Definitions

A word or phrase in bold type in this agreement shall have the meaning assigned to it in these definitions
A word or phrase not in bold type shall be interpreted in the context of its usage

AGENT: An entity [CD] appointed by the employer to deal with specific aspects of the works

AGREEMENT: The JBCC® Minor Works Agreement and the JBCC® contract data, the contract drawings,
the specification, the priced document and any other documents reduced to writing and signed by the
authorised representatives of the parties

BILLS OF QUANTITIES: The document drawn up in accordance with the measuring system [CD]

CALENDAR DAYS: Twenty-four (24) hour days commencing at midnight (00:00) which include Saturdays,
Sundays, proclaimed public holidays and recorded contractor's annual holiday periods [CD]

CERTIFICATE of FINAL COMPLETION: A certificate issued by the principal agent to the contractor with a
copy to the employer stating the date on which final completion of the works was achieved

CERTIFICATE of PRACTICAL COMPLETION: A certificate issued by the principal agent to the contractor
with a copy to the employer stating the date on which practical completion of the works was achieved

CONSTRUCTION EQUIPMENT: Equipment and/or plant provided by or belonging to the contractor used
during the construction period

CONSTRUCTION INFORMATION: All information issued by the principal agent and/or agents including this
agreement, specifications, drawings, schedules, notices and contract instructions required for the execution
of the works

CONSTRUCTION PERIOD: The period commencing on the date [CD] of possession of the site by the
contractor and ending on the date of practical completion

CONTRACT DATA: The document listing the project specific information
[CD]: The notation used where additional information is recorded in the contract data
CONTRACT DRAWINGS: The drawings listed [CD]

CONTRACT INSTRUCTION: A written instruction issued by or under the authority of the principal agent to the
contractor which may include drawings, photographs and other construction information

CONTRACT MINUTES: A comprehensive set of minutes prepared by the principal agent in which all pertinent
contractual information that arises at meetings is progressively recorded

CONTRACT SUM: The accepted tender amount, inclusive of tax {CD] that is not subject to adjustment

CONTRACT VALUE: A monetary value initially equal to the contract sum, inclusive of tax that is subject to
adjustment in terms of this agreement

CONTRACTOR: The party [CD] contracting with the employer for the execution of the works
DEFAULT INTEREST: Interest at six (6) percentage points per annum above the ruling rate of interest where
payment has not been received within the stipulated period compounded monthly from the due date for payment

until the date of payment

DEFECT: Any aspect of materials and workmanship forming part of the works that does not conform ta the
agreement and/or construction information

DIRECT CONTRACTOR: An entity appointed under separate agreement by the employer fo do work on site
prior to practical completion [CD]

EMPLOYER: The party [CD] contracting with the contractor

© Copyright reserved: JBCC® Minor Works Agreement, Edition 5.2 — May 2018
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EMPLOYER'S ALLOWANCE: An amount including the contractor's mark-up included in the contract sum for
work intended for execution by the contractor, or by others, the extent of which is identified but not detailed

FINAL ACCOUNT: The document prepared by the principal agent that reflects the final contract value of the
works at final completion or termination

FINAL COMPLETION: The stage of completion of the works as certified by the principal agent where the
works has been completed and is free of defects

FINAL PAYMENT CERTIFICATE: The certificate issued by the principal agent after the issue of the certificate
of final completion after the final account has been agreed

FORCE MAJEURE: An exceptional event or circumstance that:
*  Could not have been reasonably foreseen
* |s beyond the control of the parties, and
*  Could not reasonably have been avoided or overcome

Such an event may include but is not limited to:
*  Acts of war (declared or not), invasion and/or hostile acts of foreign enemies
. Insurrection, rebellion, revolution, military or usurped power and terrorism
*  Civil commotion, disorder, riots, strike, lockout by persons other than the contractor's employees or
his subcontractors
=  Sonic shock waves caused by aircraft or other aerial devices and ionising or radioactive contamination
*  Explosive materials, except where attributable to the contractor's use of such technology
*  Natural catastrophes including earthquakes, floods, hurricanes or volcanic activity

FREE ISSUE: Materials and goods provided at no cost to the contractor by the employer for inclusion
in the works [CD]

GUARANTEE for ADVANCE PAYMENT: A security in terms of the JBCC® Guarantee for Advance Payment
form, obtained by the contractor from an institution approved by the employer

GUARANTEE for CONSTRUCTION: A security in terms of the JBCC® Guarantee for Construction farm,
obtained by the contractor from an institution approved by the employer

GUARANTEE for PAYMENT: A security in terms of the JBCC® Guarantee for Payment form, aobtained by the
employer from an institution approved by the contractor

INTEREST: The bank rate applicable from time to time to registered banks borrowing maoney from the Central
or Reserve Bank of the country [CD]. The ruling bank rate on the first calendar day of each month shall be used
in calculating the interest due for such month

JBCC®: The Joint Building Contracts Committee® NPC

LATENT DEFECT: A defect that a reasonable inspection of the works by the principal agent and/or agents
would not have revealed

LAW: The law of the country [CD]

LIST FOR COMPLETION: A list that may include marked up drawings and photographs issued by the principal
agent where practical completion has been certified, listing defects and/or outstanding work to be completed

LIST FOR FINAL COMPLETION: A list that may include marked up drawings and photographs issued by the
principal agent after the inspection of the works for final completion, where final completion has not been
achieved, listing defects and/or outstanding work to be completed to achieve final completion

LIST FOR PRACTICAL COMPLETION: A comprehensive and conclusive list that may include marked up
drawings and photographs issued by the principal agent after the inspection of the works for practical
completion, where practical completion has not been achieved, listing the defects and/or outstanding work
to be completed to achieve practical completion

MATERIALS AND GOODS: Unfixed materials, goods and/or items prefabricated for inclusion in the works
whether stored on or off the site or in transit

NOTICE: A written communication, excluding social media, issued by either party, the principal agent and/or
agents to the other party, the principal agent and/or agents to, inter alia, record an event, request for
outstanding construction information and/or where suspension and/or resumption of the works and/or
termination of this agreement is contemplated .

® Copyright reserved: JBCC® Minor Works Agreement, Edition 5.2 — May 2018
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PARTY: The employer and/or the contractor and “parties” shall refer to both of them

PAYMENT CERTIFICATE: A certificate issued at regular agreed intervals [CD] by the principal agent to the
parties certifying the amount due and payable in terms of the JBCC® Payment Certificate format

PAYMENT REDUCTION: The security selected by the contractor as a payment reduction from the value
certified in a payment certificate. The principal agent shall withhold ten per cent (10%) of each payment
certificate until five per cent (5%) of the contract sum is reached. Half this amount is released at practical
completion and the remainder included in the final payment certificate

PENALTY: The stipulated amount per calendar day [CD] payable by the contractor to the employer where
the date or the revised date for practical completion, whichever is the later, has not been met

PRACTICAL COMPLETION: The stage of completion as certified by the principal agent where the works has
been completed and is free of patent defects other than minor defects identified in the list for completion and
can be used for the intended purpose [CD]

PRELIMINARIES: The JBCC® General Preliminaries and/or the items listed in the preliminaries section of the
priced document

PRICED DOCUMENT: The document incorporating quantities and/or rates used in the compilation of the
contract sum such as bills of quantities, preliminaries and schedules of rates

PRIME COST AMOUNT: An amount included in the contract sum for the delivered cost of materials and
goods obtained from a supplier as instructed by the principal agent

PRINCIPAL AGENT: The entity [CD] appointed by the employer with full authority and obligation to act in terms
of this agreement

PROGRAMME: A diagrammatic representation of the planned execution of units of work or activities indicating
the dates for commencement and completion prepared and maintained by the contractor

SECURITY: A monetary guarantee [CD] provided by the employer to the contractor, or vice versa, in terms of
this agreement [CD] from which either party may recover expense and loss in the event of default

SITE: The land, or place, where the works is to be executed [CD]

STATUS REPORT: A report compiled by the principal agent and/or agents in the event of termination of the
agreement, or where the works has been suspended due to a force majeure event, to record the state of
completion or otherwise of the works. Such status report may include marked up drawings and photographs
SUSPENSION: The temporary cessation of the works by the contractor

TAX: Value-added tax, general sales tax or similar consumption tax applicable by law

WORKING DAYS: Calendar days which exclude Saturdays, Sundays, proclaimed public holidays and
recorded annual contractor's holiday periods [CD]

WORKS: The extent of work to be executed by the contréctor described in the agreement and contract

instructions, which includes free issue, and materials and goods. Work or installations to be executed by
direct contractors and others responsible to the employer are excluded [CD]

Interpretation

The words 'accept, allow, appaint, approve, authorise, certify, decide, demand, designate, grant, inform, instruct,
issue, list, notice, notify, object, record, reduce, refuse, request, state’ and their derivatives require such acts to
be in writing

The masculine gender includes the feminine and neuter genders and vice versa, the singular includes the plural
and vice versa and a person includes juristic or artificial persons

The headings of clauses are for information only and shall not be used in interpretation

Reference to a clause number written as [54.3.2] means that specific clause; or clause [54.3.2-4] means sub-
clauses 2 to 4 inclusively; or clause [54.3.2 & 4] means sub-clauses 2 and 4 only

The word ‘deemed’ shall be conclusive that something is fact, regardless of the objective truth

© Copyright reserved: JBCC® Minor Works Agreement, Edition 5.2 — May 2018
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LAW, REGULATIONS AND NOTICES

The parties shall comply with the law [CD], obtain permits, licences and approvals required and pay related
charges for the execution of the works. The employer shall obtain permits, planning, building or similar
permissions and pay charges for the works other than those which are the responsibility of the contractor

All communication or notices between the parties shall be in the language of this agreement and in a form
that can be read, copied and recorded

Legal pfocesses arising out of or concerning this agreement may validly be delivered to and served on the
parties at the physical address of the parties recorded in this agreement. Either party may, at any time, by
notice to the other, change its physical address provided it is in the same country
Notices given in terms of this agreement shall be deemed to have been received where:

Delivered by hand - on the day of delivery

Sent by electronic mail, excluding social media - within one (1) working day

Sent by registered post - within seven (7) calendar days after posting

OFFER, ACCEPTANCE AND ASSIGNMENT

The objective of this agreement is the execution of and payment for the works for which there has been an
offer by the contractor and an acceptance by the employer

The currency applicable to this agreement is as recorded [CD]
This agreement shall come into force on the date of acceptance by the employer and continue to be of force
and effect until the end of the latent defects liability period [16.0] notwithstanding termination [21.0] or the

certification of final completion [16.2.2] and final payment [19.8]

Should any provision of this agreement be unenforceable the parties shall in good faith agree alternative
provisions in terms of this agreement

Failure or omission by a party to enforce any provision of this agreement shall not constitute a waiver of such
provision or affect such party's rights to require the performance of such provision in the future

Neither party shall assign or cede rights or assign rights or obligations under this agreement without the prior
written consent of the other party, which consent shall not be unreasonably withheld

DOCUMENTS

Documents referred to in this agreement shall mean the current edition thereof with all amendments thereto
as at the date of submission of the contractor’s tender

The parties shall sign the original agreement and shall each be issued with a copy thereof. The original signed
agreement shall be held by the principal agent [CD] ‘

The priced documents shall not be used as a specification of materials and goods or methods

The content of this agreement shall not be published or disclosed or used for any purpose other than that
specified in this agreement

The principal agent and/or agents shall timeously provide the number of copies of drawings, un-priced bilis
of quantities and other construction information at no cost to the contractor [CD]

EMPLOYER’S AGENTS

The employer warrants that the principal agent has full authority and obligation to act and bind the employer
in terms of this agreement. The principal agent has no authority to amend this agreement

The employer may appoint agents to deal with specific aspects of the works in terms of this agreement [CD].

The principal agent shall give notice to the contractor where such authority is delegated to issue contract
instructions and perform duties for specific aspects of the works

© Copyright reserved: JBCC® Minor Works Agreement, Edition 5.2 — May 2018
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The principal agent and/or agents shall declare any interest or involvement in the works other than a
professional interest, where applicable [CD] :

Where the principal agent fails to act in terms of this agreement and/or any agent fails to act in terms of
delegated authority, the contractor shall give notice to the principal agent, with a copy to the employer, to
rectify such default within five (5) working days. Where such default has not been rectified, the contractor may
give notice to suspend the works

Where the principal agent or any agent fails to act or is unable to act or ceases to be the principal agent or
an agent in terms of this agreement, the employer shall appoint another principal agent or agent within ten
(10) working days of the date of such notice from the contractor. The employer shall not appoint a principal
agent or an agent against whom the contractor makes reasonable abjection within five (5) working days of
receipt of notice of intention to make such an appointment

The employer shall not interfere with or prevent the principal agent or an agent from exercising fair and
reasonable judgement when performing their obligations in terms of this agreement

PRINCIPAL AGENT

The principal agent shall:
Administer this agreement
Meet regularly with the contractor and agents to monitor progress of the works, and to deal with
technical and coordination matters. The principal agent shall record and timeously distribute the
contract minutes of such meetings

Issue construction information timeously

Give the contractor interpretations and direction on the standard of work and the state of completion of
the works required of the contractor to achieve practical completion and final completion

Revise the date for practical completion {17.0]

Issue a certificate of practical completion and a certificate of final completion where the works has
reached the specified standard of completion [15.3.3; 16.2.2]

issue interim payment certificates to the contractor by the due date [CD] with a copy to the employer
until the issue of the final payment certificate [19_?7]

Wik Ane O Plover snﬁ}ppmu@\x

Adjust the contract value,{?md prepark the final accou 0.0] .

DESIGN RESPONSIBILITY

The contractor shall not be responsible for the design of the works other than the contractor’s temporary
works. The contractor shall not be responsible for the coordination of design elements

INSURANCES AND SECURITIES

8.1.1

8.1.2

8.1.3

RISKS, INDEMNITIES AND INSURANCES

he employer shall be at risk for and indemnifies and holds the contractor harmless from claims or proceedings
mages, expenses and/or loss (including legal fees and expenses) in respect of or arising from or out of
ion of the works or occupation of the site by the contractor due to:

Physical and repairing damage to the works including existing structures and the contents thereof

The support of strittures being altered or added to and/ar the removal of or weakening of or interference
with the support of lan dlor property adjacent to or within the site

T
A defect in free issue and/or work_to be executed and/or installed in the works by a direct contractor

Design of the works (other than contracter's temporary works)

©® Copyright reserved: JBCC® Minor Works Agreement, Edition 5.2 — May 2018
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8.1.5 Force-majeure-

8.2 The employer shall effect and keep in force in-the-joint-names-si-the-parties-the following insurances from the
date of possession of the site until the issue of the certificate of practical completion

8.2.1 Contract works insurance [CD] for the works that shall make provision for direct contractors [CD], free
issue [CD], materials and goods, professional fees, temporary works, the clearing away and removing
of all debris, any other costs to reinstate the works and where required and damage to employer owned
surrounding property [CD]

8.2.2 Supplementary insurance [CD] for the works against loss or damage caused by civil commotion, riot,
strike, labour disturbances and lockout to the extent not insured under the contract works insurance

823 Public liability insurance [CD] providing indemnity in respect of accidental death or injury to any person
and accidental loss of or physical damage to tangible property to remain in force to final completion

824 Removal of lateral support insurance [CD] where the employer considers that the execution of the works
could cause the removal of or weakening of or interference with the support of land or property adjacent
to or within the site (including employer owned surrounding property) and the consequences thereof.
The employer shall appoint an agent to design and monitor appropriate support structures for use in
excavations and/or in an existing property that forms part of the works and/or the site

8.25 Other insurances [CD]

8.3 The employer shall provide the contractor with the entire policy wording of such policies

8.4 The employer shail give notice to the insurers of any relevant changes in respect of this agreement

8.5 The contractor shall effect and keep in force until the contractor's responsibility has ended insurances in

respect of his:

8.5.1 Employees
8.5.2 Construction equipment
8.6 The contractor shall be responsible for the policy deductibles [CD] in respect of the insurances arranged by

the employer where an action or inaction by the contractor is the cause of a claim

8.7 Should any incident or event occur which could give rise to a potential claim in terms of the insurances arranged
by the employer, the contractor shail give notice to the principal agent

9.0 SECURITIES

9.1 The contractor shall offer one of the follow.ing to the employer:
9.1.1 A guarantee for construction
ar...

9.1.2 Payment reduction
9.2

SOV yACTOY
9.3 he wSha”e,me\D\«\BY
9.3.1 Praovide to the eiheepaﬁy-the security [CD] within fifteen (15) working days of acceptance of the tender
9.3.2 Provide to the \bv\'eplecement security where the date for practical completion is extended

to suit the revised construction period for an appropriate value at least twenty (20) working days prior
to its expiry date

9.3.3 Where the contract val § excgﬁgf ntract sum by more than ten per cent (10%), provide an
adjusted security at the expense and provide written proof of such adjustment to the

foepoctve parties- 2v vy \a‘, \CA’

9.3.4 Return the original (adjusted) security form within ten (10) working days after its expiry date

© Copyright reserved: JBCC® Minar Works Agreement, Edition 5.2 — May 2018
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9.4 Where an advanced payment is required for work prior to installation or for materials and goods stored off site,
the contractor shall provide a guarantee for advance payment equal in value to the aggregate amount of all
such advanced payments [CD]

Mg Comrax=oY

9.5 Where-a-party makes an unjustified call on a security, the amount paid and default interest shall be paid to
the-otherparty- E’/M‘D\DL\QX'

EXECUTION

10.0 OBLIGATIONS OF THE EMPLOYER

10.1 The employer shall:

10.1.1 Appoint agents to deal with specific aspecls of the works in terms of this agreement

10.1.2 Ensure the principal agent and/or agents provide all construction information timeously to the
contractor

10.1.3 Record specific requirements [CD] where the existing premises will be in use and occupied during the

execution of the works including restriction of working hours [CD]

10.1.4 Record and describe relevant natural features and known services [CD] where the contractor shall be
responsible for their preservation

10.1.5 Define any restrictions to the site or areas that the contractor may not occupy [CDY]

10.1.6 Give possession of the site to the contractor on the agreed date [CD]

10.1.9 Make payments by the due date [19.9] [CD]

10.1.11 Permit reasonable access to the works by the contractor subsequent to practical completion to fulfil
outstanding obligations [15.6]

10.1.12 Supply free issue to suit the programme [CD]

10.1.13 Define the extent of wark to be carried out by a direct contractor [13.0] [CD]

10.2 The employer may employ:

10.2.1 ' Direct contractors [CD]

10.2.2 Others to rectify any default of the contractor and recover expense and loss resulting from such action

11.0 OBLIGATIONS OF THE CONTRACTOR

111 The contractor shall submit to the principal agent within fifteen (15) working days of acceptance of tender:

11.1.1 The priced document [CD]

11.1.2 A programme for the works in sufficient detail to moniter the progress of the works
11.1.3 A guarantee for construction [9.1.1] [CD]

11.1.4 A JBCC® format waiver of lien, where applicable [CD]

11.2 The contractor, on appointment, shall:

11.21 Forthwith submit statutory notices for the works

© Copyright reserved: JBCC® Minor Works Agreement, Edition 5.2 — May 2018
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Designate a competent person to continuously administer and control the works as the contractor's
representative. A contract instruction given to the contractor’s representative shall be deemed to be
given to the contractor

Maintain daily records in compliance with the law and provide regular copies to the principal agent
Provide everything necessary for the proper execution of the works in compliance with the agreement
using materials and workmanship of the quality and standards specified to the approval of the principal
agent

Provide, maintain and remove on completion any temporary structures and construction equipment
Commence the works within ten (10) working days and proceed with due diligence, regularity,
expedition, skill and appropriate resources to bring the works to practical completion and to final

completion

Keep on site a copy of all construction information required for execution of the works to which the
employer and principal agent and/or agents shall have reasonable access

Assist the principal agent in the preparation of payment certificates [19.1]

Allow the employer and agents reasonable access to the works, workshops and other places where
work is being prepared, executed or stored

On achievement of practical completion hand over to the principal agent all information for the
preparation of ‘as built' documentation and applicable statutory/regulatory approval certificates

On achievement of final completion hand over to the principal agent all operating and instruction
manuals, product guarantees and the like

SETTING OUT

The principal agent or an agent with delegated authority shall:
Point out boundary pegs or beacons identifying the site and the datum level
Define the setting out points and levels required for the execution of the works
The contractor shall:
Be responsible for the accurate setting out of the works notwithstanding checking by others

Be responsible for the preservation and the reinstatement of boundary pegs, beacons and other survey
information

Not be responsible for incorrect setting out if incorrect information was issued to the contractor -
The contractor shall immediately suspend affected work to an appropriate extent where encroachments of
adjoining structures occur and where undocumented services, natural features, articles of value or relics are

uncovered on the site and notify the principal agent who shall issue a contract instruction on how to proceed
with the works. Any relics or other articles of value found on the site shall remain the property of the employer

DIRECT CONTRACTORS

The contractor shall:
In accordance with a contract instruction from the principal agent permit direct contractors [CD] to
execute and/or install work as part of the works. Such access to the works shall not constitute deemed
achievement of practical completion or occupation by the employer
Make reasonable allowance in the programme for such work or installation
Be entitled to claim expense andfor loss caused by direct contractors [20.0]

Payment of direct contractors shall be the responsibility of the employer outside this agreement

There shall be no privity of contract between the contractor and a direct contractor appainted by the employer
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CONTRACT INSTRUCTIONS

The principal agent may issue contract instructions to the contractor regarding:

Rectification of discrepancies, errors in description or quantity or omissions in this agreement other than
in the JBCC® Minor Works Agreement

Alteration to design, quality or quantity of the works provided that such contract instructions shall not
substantially change the scope of the works

The site [12.0]
Compliance with the law, regulations and bylaws [2.1]

Provision and testing of samples of materials and goods and/or finishes or assemblies of elements of
the works

Opening up of work far inspection, removal 01; re-execution [17.2.4; 20.4.2]

Removal or re-execution of work

Remaoval or substitution of any materials and goods

Protection of the works

Making good physical loss and repairing damage to the works [17.2.2]

Rectification of defects [16.4, 16.8]

A list for practical completion specifying outstanding or defective work to be rectified to achieve
practical completion and a list for completion and a list for final completion specifying outstanding
or defective work to be rectified to achieve final completion

Expenditure of employer allowances and/or prime cost amounts

Work by direct contractors [13.0]

Access by other or previous contractors to remedy defective work

Removal from the site of any person employed on the works

Removal from the site of any person not engaged on or connected with the works

On suspension or termination, protection of the works, removal of construction equipment and
surplus materials and goods [21.6.1]

The contractor shall comply with and duly execute all contract instructions

Should the contractor fail to proceed with a contract instruction with due diligence, the principal agent may
give notice to the contractor to proceed within five (5) working days of receipt of such notice. Where the
contractor remains in default, the employer may engage others to carry out such contract instruction and
may recover expense and/or loss incurred [20.7]

The contractor shall not be obliged to carry out a contract instruction for additional work issued after the
certified date of practical completion

Oral instructions shall be of no force or effect

COMPLETION

15.0
15.1

15.1.1

PRACTICAL COMPLETION
The principal agent shall:

Inspect the works at appropriate intervals to give the contractor interpretations and direction on the
standard of work and the state of completion of the works that the contractor will be required to achieve
for practical completion [CD]
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Issue a contract instruction [14.0] consequent on such inspection, where necessary
The contractor shall:

Inspect the works in advance of the anticipated date for practical completion to confirm that the
standard of work required and the state of completion of the works for practical completion [CD] has
been achieved

Give at least five (5) working days notice to the principal agent of the anticipated date for the
inspection for practical completion of the works to meet the anticipated date for practical completion

The principal agent shall inspect the works within the period stated [CD] and forthwith issue to the contractor:

A comprehensive and conclusive list for practical completion [14.1.12] where the works has not
reached practical completion specifying the defects to be rectified and work to be completed to achieve
practical completion

An updated list for practical completion limited to items on the list for practical completion that have
not been attended to satisfactorily. The contractor shall repeat the procedure until all items on the list
for practical completion have been attended to satisfactorily befare the certificate of practical
completion is issued by the principal agent

or ...

A certificate of practical completion with a copy to the employer stating the date on which practical
completion of the works was achieved :

A list for completion with a copy to the employer of items to be rectified and work to be completed

Should the principal agent not issue a list for practical completion or the updated list within five (5) working
days after the inspection period, [15.3] the contractor shall give notice to the employer and the principal
agent. Should the principal agent not issue such list within a further five (5) working days of receipt of such
notice, practical completion shall be deemed to have been achieved on the date of such notice and the
principal agent shall issue the certificate of practical completion forthwith

Where the employer takes possession of the whale or a portion of the works by agreement with the contractor,
practical completion shall be deemed to have occurred [15.3.3-4]

On issue of the certificate of practical completion the employer shall be entitied to possession of the works
and the site subject to the contractor’s lien, or right of continuing possession of the works, where this has not
been waived

DEFECTS LIABILITY PERIOD AND FINAL COMPLETION

The defects liability period for the works shall commence on the calendar day following the date of practical
completion and end at midnight (00:00) ninety (90) calendar days from the date of practical completion [CD]
or when work on the list for completion has been satisfactorily completed [16.4], whichever is the later

On expiry of the defects liability period the principal agent shall inspect the works and forthwith issue:

A list for final completion specifying all outstanding work to be completed and/or defects to be rectified
to achieve final completion where the works has not reached final completion. The contractor shall
promptly attend to the items listed, and repeat the procedure until the certificate of final completion is
issued by the principal agent

ar...

A certificate of final completion to the contractor with a copy to the employer where the works has
reached final completion

Where the principal agent has not issued the list for final completion or the updated list within five (5)
working days after the inspection period, [16.2.1] the contractor shall forthwith give notice to the employer
and the principal agent. Should the principal agent not issue such list within a further five (5) working days
of receipt of such notice, final completion shall be deemed to have been achieved on the date of expiry of the
notice

A certificate of final completion shall be conclusive as to the sufficiency of the works and that the contractor's
obligations [11.2.6] have been fulfilled other than for latent defects
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The latent defects liability period for the works shall commence at the start of the construction period and end
five (5) years from the date of final completion [16.2.2]

Where termination of this agreement occurs before the date of final completion, the latent defects liability
period shall end:

Five (5) years from the date of termination [21.11]
or...
On the date of termination where execution of the works has become impossible due to circumstances
beyand the control of either party [21.17], or on the date of termination by the contractor due to default
by the employer, the principal agent and/or agents [21.6]
Where the contractor or a supplier is required to give a guarantee, warranty or indemnity, other than a security
to the contractor, the rights under such guarantee, warranty or indemnity shall be ceded to the employer on
the date of issue of the certificate of final completion. This cession shall not prejudice any other rights the
employer may have
The contractor shall make good all latent defects that appear up to the date of expiry of the latent defects
liability period [3.3]

REVISION OF THE DATE FOR PRACTICAL COMPLETION

The contractor is entitled to a revision of the date for practical completion by the principal agent without an
adjustment of the contract value for a delay to practical completion caused by one or mare of the following
events:

Adverse weather conditions

Inability to obtain materials and goods where the contractor has taken reasonable steps to avoid or
reduce such delay

Making good physical loss and repairing damage to the works [8.0] where such risk is beyond the
reasonable control of the parties

Exercise of statutory power by a body of state, public or local authority that directly affects the execution
of the works ;

Force majeure
The contractor is entitled to a revision of the date for practical completion by the principal agent with an
adjustment of the contract value [20.0], for a delay to practical completion caused by one or more of the
following events:

Delayed possession of the site [10.1.6]

Making good physical loss and repairing damage to .the works where the contractor is not at risk

Contract instructions [14.0] not occasioned by the contractor's default

Opening up [14.1.6] and testing of work and materials and goods [14.1.5] where such work is in
accordance with the agreement

Late or incorrect issue of construction information [10.1.2; 12.1; 14.1]

Late supply of free issue, materials and goods for which the employer is responsible
An act or omission of a direct contractor [13.0]

Suspension of the works

Where the circumstances in 17.1 or 17.2 do not apply or due to any other cause beyond the contractor's

control the contractor may give notice of a possible claim to the principal agent on becoming aware of such
delay

The contractor shall give notice at the next site meeting of the cause of such delay and the working days
claimed and expense and loss incurred where applicable
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The principal agent shall:

Determine the revised date for practical completion by granting, reducing or refusing each extension
claimed at intervals no greater than ten (10) working days

Determine the adjustment of the contract value where claimed at intervals no greater than ten (10)
working days

Record the details of the delay and adjustment to the contract value in the contract minutes
Where the contractor disagrees with such a decision, the principal agent shall give reasons for his decision

to revise the date for practical completion and/or to adjust the contract value and shall record such
information in the contract minutes. The contractor may dispute such reasons and the effects thereof

PENALTY FOR LATE OR NON-COMPLETION

Where the contractor fails to bring the works to practical compietion by the date for practical completion,
or the revised date for practical completion, the contractor shall be liable to the employer for the penalty
[CD]

Where the employer elects to levy such penalty the employer, or the principal agent on instruction from
the employer, shall give notice thereof to the contractor. The principal agent shall determine the penalty
due from the later of the date for practical completion [CD], or the revised date for practical completion, up
to and including the earlier of:

The actual or deemed date of practical completion of the works [15.3.3]
The date of termination [21.6]

The principal agent shall include the penalty in regular interim payment certificates from the date on which
the employer's entitiement to penalties commences

PAYMENT

19.0 PAYMENT

19.1 The contractor shall cooperate with and assist the principal agent in the preparation of payment valuations
by providing all required documents and quantified amounts of work duly executed. Where the contractor has
not provided such information the principal agent shall make a fair estimate of the work executed

19.2 The principal agent shall regularly by the due date [CD] issue payment certificates to the contractor with a
copy to the employer until and including the issue of the final payment certificate. A payment certificate may
be for a nil or negative amount :

19.3 Each payment certificate shall separately include:

19.3.1 A fair estimate of the value of work executed

19.3.2 A fair estimate of materials and goods [CD]

19.3.4 The gross amount certified

19.3.5 The amount previously certified

19.3.6 Amounts due to either party

19.3.7 Tax

' 19.3.9 Other non-taxable amounts
19.3.10 The net amount certified due to the contractor or the employer

e
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19.4 The value of materials and goods [19.3.2] (excluding materials and goods off site or in transit) shall be
included in the amount certified only where:

19.4.1 Not prematurely delivered or offered for delivery in terms of the programme
19.4.2 Stored and suitably protected against loss and damage
19.5 The value of materials and goods [19.3.2] stored off site and/or in transit shall be included in the amount

certified only where covered by a guarantee for advance payment or such other security as may be
acceptable to the employer [CD]

19.6 Materials and goods when certified [19.4] and paid for shall become the property of the employer and shall
not be removed without the written authority of the principal agent

19.7 An interim payment certificate shall not be evidence that the works and materials and goods are in terms of
the agreement

19.8 The principal agent shall certify one hundred per cent (100%) of the amount of the final account including
adjustments in the final payment certificate

19.9 The employer shall h t;gr the amount certified in an issued payment certificate inchiding-defaait-
~mtereat—rf-&ae— Wlth[ alendar days of the date of issue of the payment certificate [CD]

19.10 The contractor shall pay the employer the amount certified in an issued payment certificate including-defauit-
interest ifdue, within twenty-one (21) calendar days of the date of issue of the payment certificate [CD]

19.11 Where the employer has made a partial or no payment of the amount due in an issued payment certificate by
the due date or where the principal agent fails to issue a payment certificate, the contractor may give three
(3) working days notice to comply, failing which the contractor may:

19.11.1 Suspend the works [21.1]

19.12 The principal agent shall issue the final payment certificate to the contractor with a copy to the employer
within five (5) working days of acceptance of the final account by the contractor, but not before the issue of
the certificate of final completion, other than on termination [20.8]

19.13 Where the contractor disputes the correctness of the final account within the period allowed [20.9], the
principal agent shall issue interim payment certificates to the contractor with a copy to the employer by the
due date [CD] for the undisputed amount(s)

19.1.4 . For the purposes of provisional sentence in relation to a payment certificate only, the parties consent to the
jurisdiction of any court of law of the country [CD] -

20.0 ADJUSTMENT TO THE CONTRACT VALUE AND FINAL ACCOUNT

201 The principal agent shall determine the value of adjustmenis to the contract value in cooperation with the
contractor in the preparation of the final account. Where such adjustments require measurement on site, the
contractor shall have the right to be present

20.2 The principal agent shall rectify discrepancies, errors in description or guantity, or omission of items in the
agreement other than in this agreement [14.1.1]

20.3 The principal agent shall adjust the contract value resulting from a contract instruction [14.1.2] determined
as follows:
20.3.1 Work of a similar character executed under similar conditions shall be priced at the rates in the priced
document
20.3.2 Work not of a similar character shall be priced at rates based on those in the priced document and

adjusted to suit the changed circumstances

20.3.3 If the above methods do not apply, work shall be priced at rates based on the necessary use of labour,
construction equipment and/or materials and goods for executing the wark pius an allowance of ten
per cent {10%) mark-up
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Where the contractor has made payment for items not included in the priced document, the actual
amounts paid plus a ten per cent (10%) mark-up shall be added to the contract value limited to:

Charges by authorities
The cost of opening up and testing [14.1.6] where the work is according to the agreement

The contractor shall give notice to the principal agent of becoming aware of expense and/or loss for which
provision was not required in the contract sum

The principal agent shall:

Omit employer allowances [14.1.13] and prime cost amounts from the contract sum and determine
the actual value of such work to be added to the contract value

Prorate the contractor's allowances for profit and attendance on employer allowances and prime cost
amounts

Adjust the preliminaries in the priced document

Where the employer has incurred expense and loss arising from an insurance claim for which the contractor
was responsible the employer shall provide details thereof to the principal agent for adjustment of the contract
value in the amount stated

The principal agent shall prepare and issue the final account to the contractor within thirty (30) working
days of the date of practical completion

The contractor shall accept the final account or object with substantiated reasons within fifteen (15) working
days of receipt thereof failing which the final account shall be deemed to be accepted

Should the contractor give notice objecting to the correctness of the final account within the period [20.9] and
such objection not be resolved within ten (1 0) working days, or such an extended period as the principal agent
may allow on request from the contractor, the contractor may give notice of a disagreement

SUSPENSION OR TERMINATION

21.0

SUSPENSION OR TERMINATION
Suspension or termination by the contractor

The contractor may give notice of intention to suspend or terminate this agreement where the employer has
failed to timeously:

3
N
—

21.1.2

21.1.3

2114

21.1.5

21.1.6

2117

21.2

213

Give possession of the site to the contractor [10.1.6]

Pay the amount certified [19.11.1]

Appoint another principal agent and/or agents [5.5]

Allow the principal agent and/or agents to exercise fair judgement [5.6]
Effect insurances [8.2]

or...

Where the principal agent has failed to timeously issue to the contractor construction information
[10.1.2] or a payment certificate [19.2]

Where the employer or principal agent is in default [21.1.1 — 7] the contractor may give five {5) working days
notice to the employer of intention to suspend the works. Where a specified defauit in terms of the notice has
not been remedied the contractor may suspend execution of the works until such default has been remedied
without prejudice to any rights the contractor may have

Where the works has been suspended [21.1] the principal agent shali revise the date for practical completion
on resumption of the works [17.2.8]
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Where the contractor decides to terminate this agreement the contractor shall give notice to the employer
andfor the principal agent of a specified default [21.1.1-7] to be remedied within five (5) working days of the
date of receipt of such notice

Where a specified default has not been remedied within such period [21 .41 the contractor may give notice to
the employer and the principal agent of the termination of this agreement forthwith

Where this agreement is terminated:

The contractor shall remove temporary structures, construction equipment and surplus materials
and goods from the site within ten (10) working days, or such period agreed by the principal agent

The latent defects liability period for the completed portion of the works shall end on the date of
termination [16.5]

The contractor may be entitled to damages

The guarantee for payment, where applicable [CD], shall expire on payment of the final payment
certificate

The guarantee for construction shall expire on the date of termination

The guarantee for advance payment, where applicable [CD], shall expire on repayment of amounts
due to the employer

Termination of the works shall not prejudice any rights the contractor may have
The right to terminate may not be exercised whera the contractor is in material breach of this agreement
Termination by the employer
The employer may give notice of intention to terminate this agreement where the contractor has failed to:
Provide and/or maintain a guarantee for construction [CD] [9.1.1]
Proceed with the works [11.2.6]
Comply timeously with a contract instruction [14.3]
Where the employer contemplates terminating this agreement the principal agent shall give notice to the
contractor of a specified default [21.9.1-3] to be remedied within ten (10) working days of the date of receipt

of such notice

Where a specified default has not been remedied within such periad [21.10] the employer may give notice to
the contractor of termination of this agreement forthwith

The employer may:

Employ others to safeguard the works, complete the outstanding work and rectify defects in that portion
of the works executed by the contractor [10.2.2]

Use materials and goods and temporary structures on the site for which payment shall be included in
the final account

Sell temporary structures or construction equipment belonging to the contractor where the contractor
fails to remove such items on netice to do so, without being responsible for any loss or damage

Recover damages from the contractor from the date of termination including, but not iimited to,
additional costs incurred in the completion of the works

Apply the penalty [18.2] up to the date of termination where the initial or revised date for practical
completion has passed

The employer has the right of recovery against the contractor, where applicable, [CD], from the:

Guarantee for construction until the final payment has been made

or...

Payment reduction
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or ...
Guarantee for advance payment untif the outstanding balance has been repaid to the employer

The latent defects liability period for the completed portion of the works shall end [16.6] five (5) years from the
date of termination

Termination of the works shall not prejudiée any rights the employer may have

The right to terminate may not be exercised where the employer is in material breach of this agreement

" Termination due to impossibility of performance

Either party may terminate this agreement where the works is:
Stopped for forty-five calendar days due to circumstances beyond the control of either party
Substantially damaged or destroyed

Where either party decides to terminate this agreement the party seeking termination shali give notice to the
other party

The contractor shall.

Cease work and ensure that the works is safe in terms of the law

Remain responsible for the works [11.2] until possession is relinquished to the employer
Termination shalt take effect from the date recorded by the principal agent [21.19.2]
The securities, where applicable, shall expire and be returned to the contractor or employer:

The guarantee for payment shall expire on payment of the final payment certificate or on payment in
full of the guaranteed sum or on the security expiry date, whichever is the earlier

The guarantee for construction shall expire on the date of termination

The guarantee for advance payment shall expire on repayment of amounts due to the employer '
The principal agent, in consultation with the contractor where possible, shall within twenty (20) working days
of the date of termination compile and issue to the parties a status report of the works including marked up

drawings and photographs recording completed and incomplete work on the date of termination of the works

The principal agent shall continue to certify the value of the work executed and materials and goods until the
issue of the final payment certificate [19.2; 19.8]

The principal agent shall commence and compiete the final account [20.0] within thirty {30) working days of
the date of termination including the cost of materials and goods and those ordered before termination that
the contractor is bound to accept and make payment for

This clause [21.0] shall, to the extent necessary to fulfil its purpose, exist independently of this agreement

DISPUTE RESOLUTION

22.0

22.1

22.2

22.3

DISPUTE RESOLUTION

Should any disagreement arise between the employer (or the principal agent or an agent) and the contractor
out of or concerning this agreement, its validity or termination, either party may give notice of disagreement.
The parties shall attempt to resolve such disagreement between them and record such resolution in writing signed
by them

Where the disagreement is not resolved within ten (10) working days of receipt of the notice of disagreement,
such disagreement shall be deemed to be a dispute and may be referred to adjudication by either party

The notice of adjudication shall clearly define the scope of the dispute and the relief sought by adjudication
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Fallure to comply with the procedure described [22.5] shall cause the dispute to be resolved by arbitration and
not by adjudication

Where a dispute is referred to adjudication:

The adjudicator shall be nominated by the nominating body [CD] and shall be deemed to have been
appointed by the parties

The applicable rules shall be stated [CD] or shall be by agreement between the parties and the
adjudicator, failing which the rules shall be determined by the adjudicator. Neither party shall be
entitled to legal representation, unless otherwise agreed in writing by the parties

A determination given by the adjudicator shall be immediately binding upon and implemented by the
parties notwithstanding that either party may give notice to refer the determination to arbitration

Where the adjudicator has not given a determination within the time period allowed or an extended time
period provided in the applicable rules for adjudication either party may give notice to the other
party and to the adjudicator that if such determination is not received within ten (10) working days of
receipt of this notice his appointment is thereupon automatically terminated and such dispute shall
be referred to further adjudication or arbitration, at the option of the claimant
The adjudicator shall not be eligib!é for subsequent appointment as the arbitrator

Where the dispute is referred to arbitration:
Arbitration shall not be construed as a review or appeal from any adjudicator's determination and that
any such determination by the adjudicator shall remain in force and continue to be implemented until
overturned by an arbitration award
The resolution of the dispute shail commence anew

The referring party in the adjudication shall be the claimant in the arbitration

The arbitrator shall be nominated by the nominating body [CD] and shall be deemed to have been
appointed by the parties

The applicable rules shall be stated [CD] or shall be by agreement between the parties and the arbitrator,
failing which the rules shall be determined by the arbitrator

The arbitrator shall have the authority to finally determine the dispute including the power to make, open
up and revise any certificate, opinion, decision, determination, requisition or notice relating to the dispute
as if no such certificate, opinion, decision, determination, requisition or notice had been issued or given
The arbitrator's award shall be final and binding on the parties
Where the body to nominate an adjudicator [CD] or an arbitrator [CD] is not specified the referring party shall
be entitled to stipulate the body that is to nominate the adjudicator or the arbitrator binding the other party to
accept such nomination 3

Notwithstanding the provisions relating to the resolution of a disagreement, adjudication or arbitration [22.5;
22.6], the parties may, by agreement and at any time, refer a dispute to mediation, in which event:

The provisions relating to adjudication and/or arbitration shall be deemed to be suspended from the time
of such agreement until notice by either party that they be resumed

The appointment of a mediator, the procedure and the status of the outcome shall be agreed between
the parties

Regardless of the outcome of a mediation the parties shall bear their own costs concerning the mediation
and equally share the costs of the mediator and related expenses

The parties shall continue to perform their obligations in terms of this agreement, notwithstanding that a
disagreement or dispute exists between them

This clause [22.0] shall, to the extent necessary to fulfil its purpose, exist independently of this agreement
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AGREEMENT

This agreement comprises the entire contract between the parties No representations, terms, conditions or warranties
not contained in this agreement shall be binding on the parties. No agreement or addendum varying, adding to, deleting
or terminating this agreement including this clause shall be effective unless reduced to writing and signed by the duly
authorised representatives of the parties

The contracting parties

The parties Employer Contractor
Business name South African Revenue Service

Business type Revenue Collection

Business registration N/A

Tax number (VAT/GST) | N/A

Contact person Siyethemba Mshibe
Telephone 012 647 9323

Mobile number 060 721 4274

E-mail smshibe@sars.gov.za

Address: Building name | _ehae La SARS

Address: Street 299 Bronkhorst Street
Address: Suburb

Niuew Mucleneuk

Address: City Pretoria

Address: P O Box Private Bag X923, Nieuw Muckleneuk, 0181

Address: Post Office Nieuw Muckleneuk

Address: Province Gauteng

Address: Country Republic of South Africa

Project name Services for Supply & Installation of HVAC system at Lehae La SARS
Project location 299 Bronkhorst Street Niuew Mucleneuk 0181

Currency Rand

Accepted contract
sum including tax
Accepted contract
sum including tax in
woards

Signed — who by
signature hereto
warrants authority

Signed: Date

Signed: Location

Signed: Witness

Name of witness
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Project Services for Supply & Installation of HVAC system at Lehae La SARS

Employer South African Revenue Service

Contractor TBA

Contract Date T1BA

File Code RFP011/2023
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The Joint Building Contracts Committee® - NPC
CONTRACT DATA
Minor Works Agreement
Edition 5.2 - May 2018

JBCC®

The Joint Building Contracts Committee® NPC (JBCC®) is representative of building owners and developers, professional
consultants and general and specialist contractors who contribute their knowledge and experience to the compilation of
the JBCC® documents. The JBCC® documents portray the consensus view of the constituent members and are published
in the interests of standardisation and good practice with an equitable distribution of contractual risk

For more information about the JBCC®, frequently asked questions, where documents may be purchased as well as
training courses visit www.jbcc.co.za

Application of JBCC® agreements

The definitions contained in the JBCC® Minor Works Agreement apply to this document. A word or phrase in bold type in
the text has the same meaning assigned to it in the definitions of such agreement. Where a word or phrase is not in bold
type it has the meaning consistent with the context of its use

This contract data contains unigue requirements applicable to the project and variables referred to in the JBCC® Minor
Works Agreement and the JBCC® General Preliminaries. The information provided in this document by the principal agent
is complete and accurate at the time of calling for tenders. Where additional information becomes available, all tenderers
will be informed in writing. Reference to clause numbers in the JBCC® Minor Works Agreement are shown in [square
brackets] in this contract data eg [3.2.1]. Spaces requiring information must be filled in, or marked as ‘not applicable' but
not left blank

This contract data, when completed and submitted by the contractor, becomes the form of tender. Where the contractar is
appointed, the contract documents comprise the signed JBCC® Minor Works Agreement, this completed contract data, the
priced document, drawings and other listed documents

Warning!

The JBCC® Minor Works Agreement Edition 5.2 has been coordinated with the JBCC® General Preliminaries and the
JBCC® certificate forms and support documents. Forms from previous editions are nat compatible with the JBCC® Minor
Works Agreement Edition 5.2

Persons entering into or preparing contracts using the JBCC® suite of contract agreements and support documents are
warned of the dangers inherent in modifying any part of it

Experience has shown that changes drafted by others, including members of the building professions, often have
unintended results that may be prejudicial to either, or both, parties :

Disclaimer

While the JBCC® aims to ensure that its publications represent best practice it does not accept or assume any liability or
responsibility for any events or consequences which derive from the use of JBCC® documents

Copyright reserved

The name 'The Joint Building Contracts Committee® NPC', the abbreviation JBCC®, the electronic version e-JBCC® and
the JBCC® logo are registered trademarks. The JBCC® claims authorship af this work. All rights are reserved. No part of
this publication may be reproduced, stored in any retrieval system or transmitted in any form or by any means, electronic,
mechanical, photocopying, scanning, recording, or ctherwise, without the prior permission in writing of the JBCC®

Unauthorised repraduction of the work is an infringement of the copyright. Judicial proceedings can and will be instituted
to obtain relief and recovery of damages
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A1.0 Works [1.1]
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PROJECT INFORMATION

Project name

Services for the Supply & Installation of HVAC system at Lehae La SARS

Reference number

RFP 011/2023

Works description

The services includes -

- Supply, installation and commissioning of fan coil units

- Supply, installation and commissioning of associatedducting

- Supply, installation and commissioning of toilet extract fans

- Decommissioning and removal of all of the equipment that is being replaced
under the contract

- Provision of guarantee and comprehensive maintenance of the installed
equipment for a period of 12 (twelve) months after the installation services.

As more fully stated in the Specification document attached as Annexure E

A20 Site[1.1]

Erf/ stand number

Lehae La SARS Office Complex, 299 Bronkhorst Street, Nieuw Muckleneuk,
Pretoria

Township / Suburb

Nieuw Muckleneuk, Pretoria

Site address

Lehae La SARS Office Complex, 299 Bronkhorst Street, Nieuw Muckleneuk,
Pretoria

L ocal authority

City of Tshwane

A 3.0 Employer[1.1]

Name

South African Revenue Service

Legal entity of above

Government of RSA Cantact person

Business registration number : N/A Telephone number
VAT/GST number N/A Mobile number
Country Republic of South Africa | E-mail
Private Bag X923
Pesladdste Nieuw Muckleneuk I Postal code | 0181
Physical address 299 Bronkhorst Street :
Niuew Mucleneuk | Postal code i 0181

L)

A 4.0 Principal agent [1.1; 5.1]

Name

To Be Announced

Legal entity of above

Contact person

Practice number

Telephone number

Mobile number

Country E-mail
| add ;
Postal address Postal code l
Physical address .
ysiea i Postal code I
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A 5.0 Agent
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[1.1:52] | Discipline |

\ame

_Eabgl entity of above

Contact person

Prachc@ number Telephone number

Mabile number
Country \ E-mail
Pastal addres! | R

ostal code
Physical adciress\ l Botal oo

ostal code
A 6.0 Agent[1X 52 Discipline :
Name \
Legal entity of above Contact person
Practice number \ Telephone number

\ Mcbile number
Country \ E-mail
Postal address \\ {"Postal cod
| Postal code

Physical address \ i Postal cane :
A7.0 Agent[1.1,52]: Niscipline
Name

Legal entity of above

Contact persan

Practice number

elephone number

M‘s\bile number

Country

E-m}q

Postal address

: 5

Postal coég

Physical address

N

Postal code \

N\

A80 Agent[11,52] Discipline | N\

Name \

Legal entity of above Contact person \

Practice number Telephone number \
Mobile number \

Country E-mail \

Postal address

: Postal code N\

Physical address

| Postal code
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B  CONTRACT INFORMATION
B 1.0 Definitions [1.1]

| Bills of quantities: System/Method of

‘ measurement

Yes

B 2.0 Law, regulations and notices [2.0]

Law applicable to the works, state country . .
2.1] Republic of South Africa

B 3.0 Offer and acceptance [3.0]

Currency applicable to this agreement [3.2] Rand

B 4.0 Documents [4.0]

The original signed agreement is to be held by the principal agent [4.2],
if not, indicate by whom

Number of copies of construction information issued to the contractor at no

| Employer

cost [4.5]
| Documents comprising the agreement Page numbers
' The JBCC® Minor Works Agreement, Edition 5.2 May 2018 _ 1 to 19 - Annexure A
- The JBCC® Minor Works Agreement - Contract Data, Edition 5.2 May 2018 1to 11 - Annexure B
The JBCC® General Preliminaries for use with the JBCC® Minor Waorks 1107 - N/A
| Agreement, Edition 5.2 May 2018
_SARS Specific Clauses Addendum to JBCC Agreement . 1108 Annexure
_Bills of Quantities for Minor Works TBA - Annexure D
- Specification for Minor Works and Main RFP Document 1-31&1-25 :Annexure E

F’ roject Plan/ Work Schedule for Minor Works... ............

_TBA -Annexure F
Drawings for the Minor Works.Project

TBA - Annexure G

| Contract drawings — description

"Number | Revision | Date

I Per Annexure G : ‘ ,

%

: %
i

i

% s

] i

i z

H H H
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B 5.0 Employer’s agents [5.0]

Authority is delegated to the following agents to issue contract instructions and perform duties for
specific aspects of the works [5.2]

Principal agent’s and agents’ interest or involvement in the works other than a professional interest [5.3]

Only Professional interet

B 6.0 Insurances [8.0]

Insurances by employer Amount Deductible amount
including tax including tax

Contract works insurance:

i T !
(contract sum or amount) 20% R20 000.00

ar Works with alterations and additions [8.2.1]

(reinstatement value of existing structures with or ! R5 Million
includingnewworks) -~ " .
Direct contractors [13.0] where applicable, :
to be included in the contract works insurance N/A
Free issue [10.1.12] where applicable, N/A

R25 000.00

to be included in the contract works insurance
Escalation, professional fees and reinstatement
costs if not included above
Total of the above contract works insurance amount
" Supplementary insurance [8.2.2] o ) ’
b
Remaval of lateral support insurance [8.2.4] MN/A N/A
s e A5 ) i
r - Yes/no? If yes, description 1 0
; Contract sum 100% of
| Contract sum
."-_- Yes/no? Ifyes, descripton2
-
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B 7.0 Obligations of the employer [10.1]

Existing premises will be in use and occupied [10.1.3] l Yes/no? 1 Yes

IF yess: desicriplon The Floors of all the Blocks at Lehae to be operational

Restriction of working hours [10.1.3] Yes/no? Yes
L Works with excessive noise, dust, smell and pollution will only be
If yes, description allowed during arbnormal hours - Contractor to arrange with SARS
Security

Natural features and known services to be preserved by the contractor [10.1.4] | Yes/no? |

If yes, description

Restrictions to the site or areas that the contractor may not occupy [10.1.5] 1 Yes/no? ‘ Yes
If yes, description Any other areas outside of the construction work site
Supply of free issue [10.1.12] | Yesio? | No

If yes, description

B 8.0 Direct contractors [13.0]

Extent of work [10.1.13]
Extent of work [10.1.13]
Extent of work [10.1.13]
Extent of work [10.1.13]
Extent of work [10.1.13]

B 9.0 Possession of site [10.1.6] practical completion[15.0;17.0] and penalties [18.0]

Practical infended date of Period for inspection by | Date for practical ! F‘g“f]"‘y
: possession of the site the principal agent completion .
;:hompl?;t(mr;;‘oar [10.1.6] [15.3] [15.1.1]
€ WOrKs
o . Penalty amount per
hole Date working days Date calgndar dayp
TBC TBC TBC TBC

Criteria to achieve practical completion not covered in the definition of practical completion

All trades desciplines as stipulated in the Bills of Quantities must be complited according to the
quality standards acceptable to the employer. All necessary completion certificates, manuals &
guarantees must be fully presented to the employer upon completion of installation works.
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B 10.0 Payment [19.0]

Date of month for issue of regular payment
certificates [19.2]

B 11.0 Dispute resolution [22.0]

Adjudication [22.5.1]
Name of nominating body

Applicable rules for adjudication [22.5.2]

Arbitration [22.6.4]
Name of nominating body

Applicable rules for arbitration [22.6.5]

Association of Arbitration of South Africa

B 12.0 JBCC® General Preliminaries — selections

. Provisional bills of quantities [P2.2] Yes/no? Yes
Availability of construction information [P2.3] Yes/no? Yes
E Previous work - dimensional accuracy - details
L [P3.1] N/A 3
. Previous work - defects - details [P3.2] N/A
Inspection of adjoining properties - details [P3.3] N/A
Handover of site in stages - specific requirements Yes ’
 [P4.1] .‘
Enclosure of the works - specific requirements
- [P4.2) Yes
STt e e e 1 v s AR T e
| requirements é
. [P4.3] N/A ‘
| Existing premises occupied - details . )
3 [P4.5] op g Yes - Administration Office
Services - known - specific requirements [P4.6] N/A
: Bycontra ctor
: Water lovar ;
[P8.1] e el - SO !
o By contractor Yes/no?
Eglgc;?mty By employer Yes/no? : !
’ By employer — metered Yes/no?
Ablution and welfare | By contractor Yes/no?
| facilities [P8.3] By employer Yes/no?
. Communication facilities - specific requirements Email
- [P8.4] Cell phone calls

; Whatsapp

Protection of the works - specific requirements
 [P11.1]
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Protection / isolation of existing works and works
occupied in sections - specific requirements [P11.2]

Disturbance - specific requirements [P11.5]

Environmental disturbance - specific requirements
L [P11.6]

B 13.0 Changes made to JBCC® documentation

Reference may be made to other documents forming part of this agreement

Amendments made to clauses 8, 9, 10, 19 & 21 of Annexure A (JBCC Agreement) to ensure
that the employer, being an organ of state, complies with the public procurement legislative
prescripts, including, Public Finance Management Act 1 of 1999, Treasure Regulations &
Instructions, Preferential Procurement Policy Framework Act 5 of 2000 and its Regulations.
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D 2.0

D 3.0
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TENDER CLOSING

Tender closing date 11 September 2023 Time 11:00 am
Tender submission SARS Procurement Tender Office
address 299 Bronkhorst Street, Nieuw Muckleneuk, Pretoria, 0181

Tender may be
submitted by e-mail

yes/no ? No

E-mail

TENDERER'’S SELECTIONS

Securities [9.0]

Guarantee for construction: Select Option A or B I:I

Option A ! Guarantee for construction (variable) by contractor [9.1.1]

. OptionB | Payment reduction [9.1.2]

Guarantee for payment by employer [9.2]

Amount

| Advance payment, subject to a guarantee for advance

| payment [9.4]

Amount

Contractor’s annual holiday periods during the construction period

Year 1 contractor's annual

holiday period

holiday period start date end date
;(slaildr;y(;;r:it;sctors annual start dato el diate
Year 3 contractor's annual Stk e end date

Payment of preliminaries [19.0]

Contractor’s selection

Select Option A or B I:l

Where the contractor does not select an option, Option A shall apply

Payment methods

The preliminaries shall be paid in accordance with an amount prorated to the value of the works
Option A executed in the same ratio as the amount of the preliminaries to the contract sum, which

contract sum shall exclude the amount of preliminaries. Contingency sum(s) shall be excluded
for the calculation of the afaresaid ratio

The preliminaries shall be paid in accordance with an amount agreed by the principal agent
and the contractor in terms of the priced document to identify an initial establishment charge,
Option B a time-related charge and a final dis-establishment charge. Payment of the time-related charge
shall be assessed by the principal agent and adjusted from time to time as may be necessary
to take into accaunt the rate of progress of the works

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the

contract sum, excluding contingency sum(s)
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Adjustment of preliminaries [20.6.3]

Contractor’s selection

Select Option A or B I:I

Where the contractor does not select an option, Option A shall apply

Provision of particulars

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of his

selection

Option A

An allocation of the preliminaries amounts into Fixed, Value-related and Time-related amounts
as defined for adjustment method Option A below, within fifteen (15) working days of the date
of acceptance of the tender

Option B

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of
possession of the site. Such breakdown shall include, inter alia, the administrative and
supervisory staff, the use of construction equipment, establishment and dis-establishment
charges, insurances and guarantees, all in terms of the programme

Adjustment methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or value
have on preliminaries. Such adjustment shall be based on the particulars provided by the contractor for this
purpose in terms of Options A or B, shall preclude any further adjustment of the amount of preliminaries and
shall apply notwithstanding the actual employment of resources by the contractor in the execution of the works

Option A

The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts
provided by the contractor

Fixed - An amount which shall not be varied

Value-related - An amount varied in proportion to the contract value as compared to the
contract sum. Both the contract sum and the contract value shall exclude the amount of
preliminaries and contingency sum(s)

Time-related - An amount varied in proportion to the number of calendar days extension to the
date of practical completion to which the contractor is entitled with an adjustment of the
contract value {17.2; 17.3] as compared to the number of calendar days in the initial
construction period [20.6.3]

Option B

The adjustment of preliminaries shall be based on the number of calendar days extension to
the date of practical completion to which the contractor is entitied with an adjustment of the
contract value [17.2; 17.3] as compared to the number of calendar days in the initial
construction period [20.6.3]

The adjustment shall take into account the resources as set out in the detailed breakdown of the
preliminaries for the period of construction during which the delay occurred

Failure to provide particulars within the period stated

Where the allocation of preliminaries amounts for Option A is not provided, the following
allocation of preliminaries amounts shall apply:

Option A Fixed - Ten per cent (10%)
Value-related - Fifteen per cent (15%)
Time-related - Seventy-five per cent (75%)
Option B Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A

shall apply

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s)
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E FORM OF TENDER

E1.0

E 2.0

E 3.0

Tenderer’s details

Name

Legal entity of above

Contact person

Business registration

Telephone number

number
VAT/GST number Maobile number
Country E-mail
Postal address |

| Postal code
Physical address ,

: Postal code

Acceptance of tender conditions

By submission of this tender to the employer the tenderer offers and agrees to execute and complete the
works and to remedy any defects in conformity with the specification for the tender amount stated

The tender shall remain in full legal force for forty-five (45) calendar days from the closing date of the tender.
The tenderer accepts liability for loss or damages that may be suffered by the employer should the tender

validity period not be honoured

The lowest or any tender will not necessarily be accepted by the employer nor will reasons be given for

such a decision

Tender amount compilation

Amount

Tenderer’s work excluding tax
Tax %
Total tender amount including tax
Total tender amount including tax,
in words
Signature Place

Tenderer who by signature hereto

warrants authority
Name Capacity Date
Signature Place
Witness

Name Date
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E 4.0 Tender qualifications
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