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1. EXTENT OF CONTRACT

Building contract

The work embodied in the contract comprises refurbishment of the warehouse.

The successful tenderer for this contract will be appointed in terms of the Principal Building Agreement,
May 2018 Edition 6.2 prepared by the Joint Building Contracts Committee (JBCC Series 2000).

2. ACQUAINTANCE WITH TENDER DOCUMENTS

By submission of a tender, the contractor shall be deemed to have acquainted themself with the contract
documents, local requirements and laws and all aspects of the work envisaged in the documents, prior to
pricing and submission of a tender. It is of vital importance that the tenderers visit the site prior to the
submission of a tender to study conditions on site.

No claim resulting from failure to comply with any of the above will be entertained.

3. CONTRACT DOCUMENTS

The contract documents shall comprise:

* This tender enquiry document, bills of quantities and its annexures.
* The following drawings, to be read in conjunction with the bills of quantities:

4. BILLS OF QUANTITIES

These bills of quantities contain pages numbered consecutively as indicated in the Index.  Before the
contractor submits his tender he should check the number of pages, and if any are found to be missing or
duplicated, or the figures or writing indistinct, or the tender documents contain any obvious errors, he
should apply to the quantity surveyors at once and have same rectified as no liability whatsoever will be
admitted by the quantity surveyors in respect of errors in a tender due to the foregoing.

On no account should these documents be used for placing orders for materials. The contractor may do so
at his own risk but shall not be reimbursed for additional costs so incurred.

Unless a separate rate for the supply and for the installation of any items is specifically called for, the
supply and installation costs of any item shall be deemed to be fully included in the unit price.

5. MATERIAL AND LABOUR COST FLUCTUATIONS

Tenders shall be fixed ie inclusive of provision for material and labour cost fluctuations during the course of
the works.

NOTES AND SPECIFICATIONS
NOTES TO TENDERERS
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6. CONTRACT PERIOD

Building contract

Tenderers attention is drawn to Section No 1 (Preliminaries) of this document, which contains
commencement and completion dates as well as penalties applicable for late completion.

7. CONDITIONS TO BE OBSERVED IN TENDERING

7.1 Bidders should input their company name on each page of the Bill Of Quantities (BOQ).

7.2 Bidders must provide the Price (Excluding VAT) for ALL sections of the BOQ. The VAT portion of
this tender is covered on the Final summary page on the BOQ

7.3 The price validity for this bid is for a maximum period of 180 calender days from the closing date.

7.4 The employer will not be responsible for, or pay for, expenses or losses, which may be incurred
by any tenderer in the preparation of his tender.

7.5 Bidders MUST NOT change the Bill Of Quantities (BOQ). SARS may at its sole discretion
disqualify your bid in the event that the BOQ has been changed.

7.6 The quoted Prices MUST be  inclusive of all SARS' requirements as per the Specifications
document. No additional costs will be considered post award

7.7 Bidders must print the PDF BoQ, initial each page, sign and submit TWO copies of their price
proposal. The two (2) documents - the original & the copy - MUST be identical.

8. TENDER INFORMATION

The employer may require additional information from the tenderer in order to evaluate the tender.  The
tenderer is required to provide such information if so required by the employer.

9. SITE INSPECTION

Tenderers are required to attend a compulsory site briefing as per the date proposed on the main RFP
 before submission of his tender.

The tenderer is also required to familiarise himself before submission of his tender with regard to relevant
local site conditions, site accessibility, the nature of operations required, availability of labour and any
conditions pertaining thereto, together with conditions relating to unloading, carting and storage of
materials, equipment and tools required for the works.

NOTES AND SPECIFICATIONS
NOTES TO TENDERERS
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Item Quantity Rate Amount
No

BILL NO. 1 

PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

The agreement is to be the JBCC Series 2000 Principal
Building Agreement, 6.2 Edition May 2018, and other contract
documents that together form the contract between the
employer and contractor

The JBCC Principal Building Agreement contract data form an
integral part of this agreement

The ASAQS Preliminaries (March 2014 edition) published by
the Association of South African Quantity Surveyors for use
with the JBCC Principal Building Agreement shall be deemed
to be incorporated in these bills of quantities

The contractor is deemed to have referred to the
abovementioned documents for the full intent and meaning of
each clause

The clauses in the abovementioned documents are hereinafter
referred to by clause number and heading only. Where
standard clauses or alternatives are not entirely applicable to
this agreement such modifications, corrections or supplements
as will apply are given under each relevant clause heading and
such modifications, corrections or supplements shall take
precedence notwithstanding anything to the contrary contained
in the abovementioned documents

Where any item is not relevant to this agreement such item is
marked N/A (signifying "not applicable")

PREAMBLES FOR TRADES

The Model Preambles for Trades (2008 edition) as published
by the Association of South African Quantity Surveyors shall be
deemed to be incorporated in these bills of quantities and no
claims arising from brevity of description of items fully
described in the said Model Preambles will be entertained

Supplementary preambles are incorporated in these bills of
quantities to satisfy the requirements of this project. Such
supplementary preambles shall take precedence over the
provisions of the Model Preambles

Carried Forward R 
SECTION 1
Preliminaries
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Brought Forward R 

The contractor's prices for all items throughout these bills of
quantities shall take account of and include for all of the
obligations, requirements and specifications given in the Model
Preambles and in any supplementary preambles

PRICING OF PRELIMINARIES

Should the contractor select Option A in terms of clause
26.9.4 of the contract data for the purpose of adjustment of
these preliminaries, the amount entered into the amount
column in these preliminaries is to be divided into one or more
of the three categories provided namely fixed (F), value related
(V) and time related (T)

SECTION A: PRINCIPAL BUILDING AGREEMENT 

Interpretation

1 Definitions and Interpretation (Clause 1)

F:............................. V:............................ T:............................ Item

Carried Forward R 
SECTION 1
Preliminaries
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2 Law, Regulations and Notices (Clause 2)

Health and safety

Without limiting the generality of the provisions of clause 2.0,
the contractor's attention is drawn to the provisions of
Construction Regulations issued in terms of the Occupational
Health and Safety Act, 1993. It is specifically stated that the
employer shall prepare a documented health and safety
specification for the works and that the employer shall ensure
that the contractor has made provision for the cost of health
and safety measures during the execution of the works. The
contractor shall price opposite this item for compliance with
the act and the regulations and the provisions of the
aforementioned health and safety specification

The contractor shall:

1. Comply to all OHS requirements stipulated in the
Occupational Health and Safety Act 85 of 1993
(Construction Regulations)

2. Comply with the health and safety specification
for the works

3. Prepare and agree with the health and safety
consultant the health and safety plan for the works

4. Co-operate with the health and safety consultant
in all respect

5. Manage the compliance of all subcontractors with
the regulations and with the health and safety plan and
specification

6. Conform to the conditions contained in the
employer's safety specification

On appointing any other contractor, in order to ensure
compliance with the provisions of the Act:

· Provide contractors who are tendering to perform
construction work for the principal contractor, with the
relevant sections of the health and safety specifications
contemplated pertaining to the construction work which
has to be performed

· Make sufficient provision for health and safety
measures during the construction process

· Ensure that no contractor is appointed to perform
construction work unless the principal contractor is
reasonably satisfied that the contractor that he or she
intends to appoint, has the necessary competencies
and resources to perform the construction work safely.

Carried Forward R 
SECTION 1
Preliminaries
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· Ensure all OHS required legislation is in place
prior to work commencing

F:............................. V:............................ T:............................ Item

3 Offer and Acceptance (Clause 3)

F:............................. V:............................ T:............................ Item

4 Cession and Assignment (Clause 4)

F:............................. V:............................ T:............................ Item

5 Documents (Clause 5)

F:............................. V:............................ T:............................ Item

6 Employer's Agents (Clause 6)

F:............................. V:............................ T:............................ Item

7 Design Responsibility (Clause 7)

F:............................. V:............................ T:............................ Item

Insurance and Security

8 Works Risk (Clause 8)

F:............................. V:............................ T:............................ Item

9 Indemnities (Clause 9)

F:............................. V:............................ T:............................ Item

10 Insurances (Clause 10)

F:............................. V:............................ T:............................ Item

Carried Forward R 
SECTION 1
Preliminaries
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11 Security (Clause 11) Refer to Contract Data for specifics

F:............................. V:............................ T:............................ Item

Execution

12 Obligations of the Parties (Clause 12)

F:............................. V:............................ T:............................ Item

13 Setting out (Clause 13)

Encroachments

The contractor shall notify the principal agent if any
encroachment of adjoining foundations, buildings, structures,
pavements, boundaries, services, etc exist in order that the
necessary arrangements may be made for the rectification of
any such encroachments

F:............................. V:............................ T:............................ Item

14 Nominated Subcontractors (Clause 14)

F:............................. V:............................ T:............................ Item

15 Selected Subcontractors (Clause 15)

F:............................. V:............................ T:............................ Item

Carried Forward R 
SECTION 1
Preliminaries
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16 Direct Contractors (Clause 16)

Designate an area for the direct contractor to establish a
temporary office and workshop and storage of equipment and
materials

Allow the use of personnel welfare facilities, where provided

Provide water, lighting and single phase electric power to a
position within 50m of the place where the direct contract work
is to be carried out, other than fuel or power for commissioning
of any installation

Permit the direct contractor to use erected scaffolding,
hoisting facilities, etc provided by the contractor, in common
with others having the like right while it remains erected on the
site [16.1]

F:............................. V:............................ T:............................ Item

17 Contract instructions (Clause 17)

Site Instructions

Instructions issued on site are to be recorded in a site
instruction book which is to be supplied and maintained on site
by the contractor

F:............................. V:............................ T:............................ Item

Completion

18 Interim Completion (Clause 18)

F:............................. V:............................ T:............................ Item

19 Practical Completion (Clause 19)

F:............................. V:............................ T:............................ Item

Carried Forward R 
SECTION 1
Preliminaries
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20 Completion in sections (Clause 20)

F:............................. V:............................ T:............................ Item

21 Defects Liability Period and Final Completion (Clause 21)

F:............................. V:............................ T:............................ Item

22 Latent defects liability period (Clause 22) Item

23 Revision of Date for Practical Completion (Clause 23)

The removal or substitution of any materials and goods which
do not conform to the specification or the contract drawings
shall not constitute grounds for the extension of the
construction period nor for the adjustment of the contract
value [17.1.8, 23.1 & 2]

F:............................. V:............................ T:............................ Item

24 Penalty for Late or Non-Completion (Clause 24)

F:............................. V:............................ T:............................ Item

Carried Forward R 
SECTION 1
Preliminaries
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Payment

25 Payment (Clause 25)

Materials and goods stored off site

Materials and goods stored off site shall not be included in the
amount authorised for payment unless Advanced Payment
Guarantee provided

Fluctuations in costs

All fluctuations in costs, with the exception of fluctuations in the
rate of Value Added Tax, shall be for the account of the
Contractor

Prices submitted

Where prices are submitted by the contractor or
subcontractor during the progress of the works in respect of
contract instructions or in regard to a claim under the terms
of the agreement and notwithstanding the fact that such prices
may be used in an interim payment certificate, there is to be
no presumption of acceptance. Should the principal agent
wish to accept any such prices prior to the issue of the
certificate of final completion, it shall be in writing

F:............................. V:............................ T:............................ Item

26 Adjustment of the Contract Value and Final Account (Clause
26)

Cost of claims

All costs incurred by the contractor in the preparation of claims
shall be borne by the contractor The contractor shall review,
assess and adjudicate any claims received by him from any
subcontractor and thereafter submit same to the principal
agent with a recommendation to assist the principal agent in
adjudicating the claim [26.6]

F:............................. V:............................ T:............................ Item

Carried Forward R 
SECTION 1
Preliminaries
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27 Recovery for Late and/or Loss (Clause 27)

F:............................. V:............................ T:............................ Item

Suspension and Termination

28 Suspension by the Contractor (Clause 28)

F:............................. V:............................ T:............................ Item

29 Termination (Clause 29)

F:............................. V:............................ T:............................ Item

Dispute Resolution

30 Dispute Resolution (Clause 30)

F:............................. V:............................ T:............................ Item

Carried Forward R 
SECTION 1
Preliminaries
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SECTION B:  PRELIMINARIES 

Definition and interpretation

31 Definitions (Clause 1.1)

F:............................. V:............................ T:............................ Item

32 Interpretation (Clause 1.2)

F:............................. V:............................ T:............................ Item

Documents (B2)

33 Checking of documents (Clause 2.1)

F:............................. V:............................ T:............................ Item

34 Provisional bills of quantities (Clause 2.2)

F:............................. V:............................ T:............................ Item

35 Availability of construction documentation (Clause 2.3)

The budgetary allowances and selected subcontract amounts
allocated for subsequent trades included in this document will
be separately procured, based on selected subcontractors
during the construction period

F:............................. V:............................ T:............................ Item

Previous work and adjoining properties

36 Previous work - dimensional accuracy (Clause 3.1)

F:............................. V:............................ T:............................ Item

Carried Forward R 
SECTION 1
Preliminaries

- 1 2 - 



SARS CORPORATE REAL ESTATE
CUS-018-001-R05

CUSTOMS ORTIA SCANNER
ORTIA STATE WAREHOUSE OFFICE REFURBISHMENT

Brought Forward R 

37 Previous work - defects (Clause 3.2)

F:............................. V:............................ T:............................ Item

38 Inspection of adjoining properties (Clause 3.3)

F:............................. V:............................ T:............................ Item

Samples and shop drawings

39 Samples of materials (Clause 4.1)

F:............................. V:............................ T:............................ Item

40 Workmanship samples (Clause 4.2)

F:............................. V:............................ T:............................ Item

41 Shop drawings (Clause 4.3)

F:............................. V:............................ T:............................ Item

42 Compliance with manufacturer's instructions (Clause 4.4)

F:............................. V:............................ T:............................ Item

Deposits and fees

43 Deposits and fees (Clause 5.1)

F :....................... V:........................... T:........................... Item

Temporary Services

44 Water (Clause 6.1)

F:............................. V:............................ T:............................ Item

Carried Forward R 
SECTION 1
Preliminaries
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45 Electricity (Clause 6.2)

F:............................. V:............................ T:............................ Item

46 Ablution facilities (Clause 6.3)

F:............................. V:............................ T:............................ Item

47 Communication facilities (Clause 6.4)

F:............................. V:............................ T:............................ Item

Prime cost amounts

48 Responsibility for prime cost amounts (Clause 7.1)

F :....................... V:........................... T:........................... Item

Special attendance on N/S subcontractors

49 Special attendance (Clause 8.1)

F:............................. V:............................ T:............................ Item

General

50 Protection of works (Clause 9.1)

F:............................. V:............................ T:............................ Item

51 Protection/isolation of existing/sectionally occupied works
(Clause 9.2)

F:............................. V:............................ T:............................ Item

52 Security of the works (Clause 9.3)

F:............................. V:............................ T:............................ Item

Carried Forward R 
SECTION 1
Preliminaries
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53 Notice before covering work (Clause 9.4)

F:............................. V:............................ T:............................ Item

54 Disturbance (Clause 9.5)

F:............................. V:............................ T:............................ Item

55 Environmental disturbance (Clause 9.6)

Controlling all forms of pollution

The contractor shall be responsible for and take all
precautions in controlling by whatever means necessary all
forms of pollution during the construction period due inter alia
to noise, artificial light, wind-blown sand, dust, deposits of mud,
etc

The contractor is to ensure that all roads which border the site
and is used by the contractor during the execution of the
works are kept clean and free of any dirt or debris caused by
the execution of the works

Environmental management plan

The employer has prepared an environmental management
plan (EMP) (Part C4 : Site Information, Clause C4.7 for a copy
of the relevant plan). The contractor shall price opposite this
item for compliance with all the requirements of such EMP

F :....................... V:........................... T:........................... Item

56 Works cleaning and clearing (Clause 9.7)

F:............................. V:............................ T:............................ Item

57 Vermin (Clause 9.8)

F:............................. V:............................ T:............................ Item

Carried Forward R 
SECTION 1
Preliminaries
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58 Overhand work (Clause 9.9)

F:............................. V:............................ T:............................ Item

Schedule

Information necessary for elections and completion of those
clauses contained in the schedule which are necessary for
tender purposes is given hereunder. Where no information is
given, it shall mean that no specific requirements are expected
or that the clause is not relevant to this specific contract

10.1 Provisional bills of quantities (B2.2)
The quantities are provisional:        

[Yes]

10.2 Availability of construction documentation (B2.3)
Construction documentation is complete

[Yes]

10.3 Previous work - dimensional accuracy (Clause 3.1)

Contractor to inspect dimensions on the drawins against
previous work prior ro execution

[Yes]

10.4 Previous work - defects (Clause 3.2)

Contractor to inspect previous work and bring to the attention of
the Principal Agent shoud there be noticeable defects

[No]

10.5 Inspection of adjoining properties (Clause 3.3)
[No]

10.6 Water (Clause 6.1)
Option A (by Contractor) [No]
Option B (by Employer - free of charge) [Yes]
Option C (by Employer - metered) [No]

Carried Forward R 
SECTION 1
Preliminaries
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10.7 Electricity (Clause 6.2)
Option A (by Contractor) [No]
Option B (by Employer - free of charge) [Yes]
Option C (by Employer - metered) [No]

10.8 Ablution facilities (Clause 6.3)
Option A (by Contractor) [No]
Option B (by Employer - free of charge) [Yes]
Option C (by Employer - metered) [No]

10.9 Telecommunications (Clause 6.4)
Option A (by contractor) [Yes]
Option B (by employer) [No]

10.10 Protection of the works [Clause 9.1] [Yes]

10.11 Protection of existing/sectionally occupied works
(Clause 9.2)

[Yes]

10.12 Disturbance (Clause 9.5)
[Yes]

10.13 Environmental disturbance (Clause 9.6)
[No]

SECTION  C: SPECIFIC PRELIMINARIES

Any special items to meet the parrtcular circumstances of a
specific project are embodied in this section.  Where required
for an aspect of the works to be executed according to a design
by a consulting engineer, a recital of the headings to the
individual clauses of the JBCC Engineering General Conditions
are included

Carried Forward R 
SECTION 1
Preliminaries
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59 Site instructions

Instructions issued on site are to be recorded in triplicate in a
site instruction book which is to be maintained on site by the
contractor

F :....................... V:........................... T:........................... Item

60 Warranties for material and workmanship

Where warranties for materials and/or workmanship are called
for, the contractor shall obtain a written warranty, addressed to
the employer, from the firm supplying the materials and/or
doing the work and shall deliver same to the principal agent on
the certified completion of the contract. The warranty shall state
that workmanship, materials and installation are warranteed for
a specified period from the date of final completion and that any
defects that may arise during the specified period shall be
made good at the expense of the firm supplying the materials
and/or doing the work, upon written notice to do so The
warranty will not be enforced if the work is damaged by defects
in the construction of the building in which case the
responsibility for replacement shall rest entirely with the
contractor

F :.................... V:....................... T:........................... Item

Carried to Final Summary R 
SECTION 1
Preliminaries
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BILL NO. 1

ALTERATIONS

STANDARD PREAMBLES

The Model Preambles for Trades (2008 edition) as published
by the Association of South African Quantity Surveyors shall be
deemed to be incorporated in these bills of quantities and no
claims arising from brevity of description of items fully
described in the said Model Preambles will be entertained

SUPPLEMENTARY PREAMBLES

Descriptions and Preambles

The full descriptions of the items and all preambles in the
previous and following trades, shall, unless otherwise stated,
also be applicable to the relevant items in this trade.

View site

Before submitting this tender, the contractor shall visit the site
and satisfy himself as to the nature and extent of the work to be
done and the value of the materials contained in the buildings
or portions of the buildings to be demolished. No claim for any
variations of the contract sum in respect of the nature and
extent of the work or of inferior or damaged materials will be
entertained.

Explosives

No explosives whatsoever may be used for demolition
purposes unless otherwise stated.

General

The contractor shall carry out the whole of the works with as
little mess and noise as possible and with a minimum of
disturbance to adjoining premises and their tenants. He shall
provide proper protection and provide, erect and remove when
directed, any temporary tarpaulins that may be necessary
during the progress of the works, all to the satisfaction of the
principal agent

Carried Forward R 
SECTION 2
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Water supply pipes and other piping that may be encountered
and found necessary to disconnect or cut, shall be effectively
stopped off or grubbed up and removed, and any new
connections that may be necessary shall be made with proper
fittings, to the satisfaction of the principal agent.

Doors, fanlights, fittings, frames, linings, etc which are to be
re-used shall be thoroughly overhauled before refixing including
taking off, easing and rehanging, cramping up, re-wedging as
required and making good cramps, dowels, etc, and easing,
oiling, adjusting and repairing ironmongery as necessary,
replacing any glass damaged in removal or subsequently and
stopping up all nail and screw holes with tinted plastic wood to
match timber, unless otherwise described. Re-painting or
re-varnishing is given separately.

Prices for taking out of windows, doors and frames, etc shall
include for removal of all beads, architraves, ironmongery,
doorstops, cabin hooks, etc and making good floor and wall
finishes to match existing.

With regard to building up of openings in existing walls, cement
screeds and pavings, granolithic, tops of walls, etc, shall be
levelled and prepared for raising of brickwork.

Making good of finishes shall include making good of the brick
and concrete surfaces onto which the new finishes are applied
where necessary.

The contractor will be required to take all dimensions affecting
the existing buildings on the site and he will be held solely
responsible for the accuracy of all such dimensions where used
in the manufacture of new items (doors, windows, fittings, etc)

The contractor must note that the demolition of all existing
electrical and mechanical work has been measured and
addressed under the electrical and mechanical tender
documents.

Any damage to existing electrical work will be for the
contractors account.

Carried Forward R 
SECTION 2
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Old materials to be carted away

Old materials from the alterations, except where described to
be re-used or handed over, as well as all rubbish, etc., must be
regularly carted from the site and not be allowed to accumulate
on or around the site.

Old materials not to be re-used

None of the old materials are to be used for new work except
where specifically described to be set aside for re-use.

Handing over of materials

Where certain materials or articles from demolitions or articles
are described as to be handed over by the Contractor to the
Client, such materials or articles shall be properly stored by the
contractor, until handing over thereof. The contractor must
obtain an official receipt listing the materials or articles and
dates of handing over.

If the contractor fails to submit the receipt when requested, it
shall be deemed that the materials or articles are still in his
possession and he will be held liable to the Client for the full
replacement value thereof, which amount will be deducted from
any monies due to the contractor.

Abbreviations

For the purpose of this bill certain abbreviations have been
made use of, the full meanings of which are as follows:

"Breaking down and removing" walls, etc implies that the
wall is to be taken down to the extent shown on the drawings or
as may be described and that all necessary shoring is to be
provided and allowed for to ensure the safety of the building
during the pulling down or until new walls are erected and all
portions of the remaining walls where disturbed or affected by
the removal are to be made good and left ready for the plaster
or other finishings
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"Taking out and removing doors, windows, etc" implies that
the door, etc is to be carefully taken down together with the
frame, linings, architraves, window sills, etc complete and
where brick lintels occur, it must be supported and propped
until the openings are built up or new doors or windows built in
position

"Making good" implies that all necessary repairs are to be
made to reinstate articles that may be damaged through the
removal or otherwise, and the supplying of any new materials to
match existing work, and is to include any necessary repairs to
adjacent finishings such as floors, skirtings, plaster, painting,
etc and such making good is to match adjoining work in all
respects and in all trades

REMOVAL OF EXISTING WORK

Taking out, removing and disposing of doors, windows,
etc from brickwork including making good 

1 1000 x 900mm metal frame window with 3mm glass No 2

Taking out, removing and disposing of woodern fittings
including making good of walls and floors

2 Floor mounted counters approximately size 3589 x 700mm high
No 1

3 Wall mounted bulkhead size 5400 x 1600 x 400mm high No 1

Taking out, removing and disposing of floor coverings
make good floor finishes (making good floors elsewhere)

4 Ceramic tiles m2 51

Breaking up, removing and disposing of exiting ceilings
including making good

5 Remove existing gypsum board ceiling including cornices m2 12

6 Ceilings boards including grid system, etc m2 36
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BILL NO. 2

CARPENTRY AND JOINERY

STANDARD PREAMBLES

The Model Preambles for Trades (2008 edition) as published
by the Association of South African Quantity Surveyors shall be
deemed to be incorporated in these bills of quantities and no
claims arising from brevity of description of items fully
described in the said Model Preambles will be entertained

SUPPLEMENTARY PREAMBLES

Particle board:

Particle board shall comply with the following specifications: 

a) SABS 1300 Particle board: exterior and flooring type 

b) SABS 1301 Particle board: interior type

Joinery:

Descriptions of frames shall be deemed to include frames,
transomes, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to include
pelleting of bolt holes

Fixing

Items described as "nailed" shall be deemed to be fixed with
hardened steel nails or shot pins to brickwork or concrete

Decorative laminate finish: 

Laminate finish shall be glued under pressure.  Edge strips
shall be butt jointed at junctions with adjacent similar finish

DOORS, etc

Medium Duty (SABS 545) hollow core timber doors with
masonite honeycomb finish and lockset slot

1 Single door size 813 x 2032mm high hung to aluminium door
frame (door frame elsewhere measured), D-01 No 3
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Class A Masonite finished fire door with lock slot hung to
steel door frame (door frame elsewhere measured)

2 Single door size 813 x 2032mm high hung to steel door frame
(door frame elsewhere measured), D-39 No 1

JOINERY FITTINGS

Kitchen cupboards 

3 Sink cupboard type 2971 x 666 x 2262mm high with sides,
bottom, divisions, shelf, back and single hinged doors (sink
elsewhere), SARS Ref Code: SF-05-KITC-WET-2 No 1
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BILL NO. 3

CEILINGS, PARTITIONS AND ACCESS
FLOORING

STANDARD PREAMBLES

The Model Preambles for Trades (2008 edition) as published
by the Association of South African Quantity Surveyors shall be
deemed to be incorporated in these bills of quantities and no
claims arising from brevity of description of items fully
described in the said Model Preambles will be entertained

SUPPLEMENTARY PREAMBLES

Descriptions:

Items described as "nailed" shall be deemed to be fixed with
hardened steel nails or pins or shot pinned to brickwork or
concrete

Items described as "plugged" shall be deemed to include
screwing to fibre, plastic or metal plugs at not exceeding
600mm centres, and where described as "bolted" the bolts
have been given elsewhere

SUSPENDED CEILINGS

Proprietary suspended ceilings

Note:

Electrical  light  fittings, diffusers, panels, etc generally are "lay
in"  units  of  the  same dimensions as the suspension grid
described  and  allowance  must  be  made  accordingly  for
their support  inclusive  of any flexibility insetting out that may
be required (ceiling panels have not been deducted and pricing
is to take cognisance thereof)

User note:

a)   The  above  note  to  be included in the bills of quantities
after confirmation of the basic design of the ceilings, lighting, air
conditioning, etc
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Pre-painted  1200 x 600 OWAcoustic Premium Futura 60
Green ceiling panels on 39mm pre-painted exposed  tee
suspension  system  including  main and cross tees,
necessary hangers, grids, etc

1 Ceilings suspended not exceeding 1m below concrete soffits m2 48

2 Opening for sprinkler head No 6

PARTITIONS ETC

90mm thick "Rhinowall Drywall partition systems

"Rhino-Drywall"   partitioning   shall  comprise  steel  studding
formed  of  top  and  bottom  tracks  with vertical studs at
friction fitted or pop-riveted to the top and bottom  tracks  with
similar  additional  vertical studs as necessary at  abutments,
ends, etc and covered as described with wallboard screwed  to
studding with "Drywall" screws at maximum 220mm  centres.
Boards are to be butt jointed and finished with "Rhino" tape and
"Readymix D" jointing compound all in accordance with   the
manufacturer's   instructions.    Intersections  and abutments
are measured  separately  and  descriptions  shall be deemed
to  include any additional studs, corner beads, jointing
compound, tape, etc

3 Partitioning 4250mm high with bottom track plugged and top
track fixed to suspended ceiling tees m 36

4 Extra over partition 4250mm high for corner No 4

5 Extra  over partition 4250mm high for vertical abutment No 6

6 Extra  over partition 4250mm high for T-intersection No 3

7 Extra over partition 4250mm high for fair end No 2

8 Extra over partition 1986mm high for 800mm wide glass light
panels with Reference number G-01 as per SARS drawing
Glass Light View Panel SC-GLP-01-1 No 4

9 100mm high aluminium skirting m 50
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162mm thick "Rhinowall Drywall partition systems

10 Partitioning 4250mm high with bottom track plugged and top
track fixed to suspended ceiling tees m 5
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BILL NO. 4

FLOOR COVERINGS, PLASTIC LININGS, ETC

STANDARD PREAMBLES

The Model Preambles for Trades (2008 edition) as published
by the Association of South African Quantity Surveyors shall be
deemed to be incorporated in these bills of quantities and no
claims arising from brevity of description of items fully
described in the said Model Preambles will be entertained

FLOOR COVERINGS

300 x 300 x 4mm thick semi-flexible vinyl tiles 

1 On floors m2 23

CARPET TILES

500 x 500 x 6mm thick nexus design options basket weave
colour rope plain backed laid accordance with SABS 0186-
1990 fixed with adhesive on screed (screed elsewhere
measured)

2 On floors m2 99
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BILL NO. 5

IRONMONGERY

STANDARD PREAMBLES

The Model Preambles for Trades (2008 edition) as published
by the Association of South African Quantity Surveyors shall be
deemed to be incorporated in these bills of quantities and no
claims arising from brevity of description of items fully
described in the said Model Preambles will be entertained

SUPPLEMENTARY PREAMBLES

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated by
suffixes in accordance with the following list: 
BS Satin bronze lacquered CH Chromium plated 
SC Satin chromium plated 
SE Silver enamelled 
GE Grey enamelled 
AS Anodised silver 
AB Anodised bronze 
AG Anodised gold 
ABL Anodised black 
PB Polished brass 
PL Polished and lacquered 
PT Epoxy coated 
SD Sanded

HINGES, BOLTS, ETC

Ironware IW 3040 or similar approved

1 100x44mm sinkless hinge No 3

LOCKS

Dorma DO365 or similar approved

2 Multi lever sash lock No 4
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HANDLES

Ironware IW Calini 1019 or similar approved

3 Brushed stainless steel lever handle set with IW Calini
1904-0555 escutcheon No 3

Ironware IW Calini 1320 handle with 350x150 brushed
stainless steel push plate to suit handle or similar
approved  

4 Brushed stainless steel lever handle set with IW Calini
1904-0555 escutcheon No 1

PUSH PLATES AND KICKING PLATES

Brushed Stainless Steel

5 755 x 350 x 2mm thick kick plate No 4

DOOR CLOSERS

Ironware IW or similar approved

6 Door closer with pause No 3

SUNDRIES

Ironware 5000 or similar approved door closer

7 38mm Diameter cylindrical door stop No 4
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BILL NO. 6

METALWORK

STANDARD PREAMBLES

The Model Preambles for Trades (2008 edition) as published
by the Association of South African Quantity Surveyors shall be
deemed to be incorporated in these bills of quantities and no
claims arising from brevity of description of items fully
described in the said Model Preambles will be entertained

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of bolts shall be deemed to include nuts and
washers

Descriptions of expansion anchors and bolts and chemical
anchors and bolts shall be deemed to include nuts, washers
and mortices in brickwork or concrete

Metalwork described as"holed for bolt(s)" shall be deemed to
exclude the bolts unless otherwise described

ALUMINIUM DOORS, FANLIGHTS AND SIDELIGHTS

Aluminium door frames to suit 90mm dry walls

1 855 x 2434mm high Aluminium door frame with 20mm wide
frame edge and 10mm closer section to suit 90mm thick dry
wall with Reference number D-03 as per SARS drawing
Generic Door SC-DOOR-01-1 No 3

STEEL STRONGROOM DOORS, VENTILATORS, ETC

Class A 'Bitcon Industries Rubidor" fire door frame
including hinges to suit frame suitable for 162mm walls
fixed to 116mm thick fire rated partitioning

2 1.6mm mild steel fire door frame to suit 813mm wide Class A
door No 1
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BILL NO. 7

TILING

STANDARD PREAMBLES

The Model Preambles for Trades (2008 edition) as published
by the Association of South African Quantity Surveyors shall be
deemed to be incorporated in these bills of quantities and no
claims arising from brevity of description of items fully
described in the said Model Preambles will be entertained

SUPPLEMENTARY PREAMBLES

Descriptions

Unless described as "fixed with adhesive to plaster (plaster
elsewhere)" descriptions of tiling on brick or concrete walls,
columns, etc shall be deemed to include 1:4 cement plaster
backing and descriptions of tiling on concrete floors etc shall be
deemed to include 1:3 plaster bedding

CERAMIC TILES

600x600mm Union tiles fixed with adhesive to floor and
flush pointed with tinted waterproof jointing compound
(SARS Ref. F04)

1 On floors m2 44

Skirtings

2 100mm High tile skirting m 48
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BILL NO. 8

PLUMBING AND DRAINAGE (PROVISIONAL)

STANDARD PREAMBLES

The Model Preambles for Trades (2008 edition) as published
by the Association of South African Quantity Surveyors shall be
deemed to be incorporated in these bills of quantities and no
claims arising from brevity of description of items fully
described in the said Model Preambles will be entertained

SUPPLEMENTARY PREAMBLES

SANITARY FITTINGS

Franke or similar approved stainless steel satin finish

1 Sink and drainer 1100 x 500mm wide with two bowls No 1

ELECTRIC WATER HEATERS

"Kwikot PRX-10-UB" or similar approved unger counter
geyser including shut-off valves, master flow pressure
valves and drip trays etc

2 10L under counter geyser No 1

Zip Hydroboil or similar approved, with isolator switch
(elsewhere measured) with stainless steel finish. SARS
CODE: P-HB-7.5L-S/S.

3 7.5L Hydroboiler No 1

TAPS, VALVES, ETC

Franke or similar cascade swivel 330355 top lever sink
mixer 1/2"

4 Swivel top lever 1/2" sink mixer No 1

PLUMBING CONNECTION

5 Allow an amount of R15 000.00 (Fifteen Thousand Rand only)
for plumbing and drainage installations and connection Item 15 000 00
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TESTING

6 Testing plumbing and water pipe system including CoC Item

Carried Forward to Summary of Section No. 2 R 
SECTION 2
Plumbing and Drainage

- 3 4 - 



SARS CORPORATE REAL ESTATE
CUS-018-001-R05

CUSTOMS ORTIA SCANNER
ORTIA STATE WAREHOUSE OFFICE REFURBISHMENT

Item Quantity Rate Amount
No

BILL NO. 9

ELECTRICAL WORK

STANDARD PREAMBLES

The Model Preambles for Trades (2008 edition) as published
by the Association of South African Quantity Surveyors shall be
deemed to be incorporated in these bills of quantities and no
claims arising from brevity of description of items fully
described in the said Model Preambles will be entertained

SUPPLEMENTARY PREAMBLES

The tenderer shall allow for whatever costs he may deem
necessary for preliminary and general items to carry out the
mechanical and fire installations as detailed in the conditions of
contract, specifications, and Bill of Quantities as inidcated on
the drawings for this project

These bills of quantities form part of and must be read in
conjunction with the Tender Drawings, which contain the full
descriptions of the work to be done and material and equipment
to be used.

All materials, equipment, fixings, brackets, supports etc, are to
be supplied by the Contractor unless otherwise stated, and are
deemed to be included in the rates.

Supply and installation of the items as detailed below. All
material used shall be SABS approved.

LOW VOLTAGE DISTRIBUTION BOARD

Supply, install, test and commission the following:

1 Miniature circuit breaker (MCB):
20A 240VAC, 6kA Curve 2, 1 Pole
Mini and DIN Rail Mounting No 4

2 Miniature circuit breaker (MCB):
15A 240VAC, 6kA Curve 2, 1 Pole
Mini and DIN Rail Mounting No 3

3 Earth-leakage Protection Device (with overload protection) Mini
and DIN Rail Mounting:
30A 240VAC, 6kA 2 Pole No 1
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4 Accessories and Misc (e.g. fasteners, laminated labelling, etc.) Item

5 Issue Electrical Certificate of Compliance Item

LOW VOLTAGE RETICULATION - SMALL POWER

Supply, install, test and commission the following:

6 2.5mm2 PVC Single Core 600/1000V copper cable m 150

7 2.5mm2 BCEW m 50

8 Galvanised Industrial Trunking - 3 meter Lengths, 50mm x
50mm (Incl. accessories) m 120

9 1.5mm2 PVC Single Core 600/1000V copper cable m 150

10 1.5mm2 BCEW m 50

11 Powder Coated Two Compartment Power Skirting (incl.
accessories) m 30

12 16A 240VAC Single Switched Socket Outlet (white), 4 x 2
installed on power skirting No 13

13 16A 240VAC Single Switched Socket Outlet (white), 4 x 4
installed on kitchen cupboard No 5

14 16A 240VAC Dedicated Single Switched Socket Outlet (red),
4 x 2 installed on power skirting No 13

15 16A 240VAC Dedicated Single Switched Socket Outlet (red),
4 x 2 installed above access controlled doors No 6

16 6mm2 PVC Single Phase (L +N) 600/1000V copper armoured
cable (for IT Patch Room) or suffix cable m 20

17 4mm2 BCEW (for IT Patch Room and anti-static floor) m 20

18 Three phase socket outlet ("welding plug"), 65A, 400V No 1

19 Wire Cable Tray - 3 meter lengths, 300mm x 60mm -
Electrogalvanised m 17
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20 100kVA 3-Phase Diesel Generator with a 400L fuel tank
capacity (including AMF or ATS Panel, Silent Canopy, and
Electronic Control Unit, test and commissioning) No 1

21 35mm2 PVC-SWA-PVC Cu 4 Core copper cable, F/R Red
stripe 600/1000V (incl. accessories) m 70

22 25mm2 BCEW m 70

23 Switch disconnectors / isolators (2 x 4 - 2 pole, 250 VAC, 30 A) No 2

INTERIOR LIGHTING

Supply, install, test and commission the following:

24 3 x 28W T5 Fluorescent Surface-mount Fixture with parabolic
reflector and Grille Louvre - 1200 x 600mm No 11

25 3 x 28W T5 Fluorescent Surface-mount Fixture with parabolic
reflector and Grille Louvre - 1200 x 600mm No 9

26 4 x 49W T5 Fluorescent T-bay (or High-bay) Fixture with
parabolic reflector and Grille Louvre - 1200 x 600mm No 25

27 5A Unswitched Socket Outlets - installed in ceiling void on
wireways for lighting fixtures No 45

28 16A 1 Lever 1 Way Switch No 7
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BILL NO. 10

PAINTWORK

STANDARD PREAMBLES

The Model Preambles for Trades (2008 edition) as published
by the Association of South African Quantity Surveyors shall be
deemed to be incorporated in these bills of quantities and no
claims arising from brevity of description of items fully
described in the said Model Preambles will be entertained

SUPPLEMENTARY PREAMBLES

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed to dry
completely before any paint is applied. Blistered or peeling paint
shall be completely removed and cracks shall be opened, filled
with a suitable filler and finished smooth

Previously painted metal surfaces 

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed down to
bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down.  Blistered or
peeling paint shall be completely removed and cracks and
crevices shall be primed, filled with suitable filler and finished
smooth

PAINT SPECIFICATIONS

All painting shall be done in accordance with 'Plascon-Evans'
specifications

PAINTWORK, ETC TO NEW WORK 

One coat primer and two coats interior quality PVA
emulsion paint

1 On internal walls m2 300

PAINTWORK ETC TO PREVIOUSLY PAINTED WORK
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One coat primer and two coats interior quality PVA
emulsion paint

2 On internal walls m2 617

Two coats interior quality PVA emulsion paint

3 On internal warehouse walls m2 1 260
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4 On slabs m2 77

5 On warehouse ceilings and beams m2 597

Wash down well with sugar soap, rinse with clean water
and allow to dry, remove loose and flaking paint, and apply
two coats stoep paint on previously painted surfaces

6 On screeded floors m2 797

ON WOOD

One coat wood primer, one undercoat and one coat alkyd
enamel paint

7 On doors m2 14
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BILL NO. 11

PROVISIONAL SUMS

STANDARD PREAMBLES

The Model Preambles for Trades (2008 edition) as published
by the Association of South African Quantity Surveyors shall be
deemed to be incorporated in these bills of quantities and no
claims arising from brevity of description of items fully
described in the said Model Preambles will be entertained

SUPPLEMENTARY PREAMBLES

Work executed by direct contractors

Work listed under the heading "DIRECT CONTRACTORS
WORK" will commence during the excecution of this contract
and the contractor shall allow free access to the site for these
direct contractors. The contractor shall prepare a programme in
conjunctionwith these direct contractors in order to complete
the work successfully. The direct contractors will be regarded
as nominated sub-contractors but payment will not be made to
them via the contractor. The estimated values of these
contracts are listed to enable the contractor to determine profit
and attendances, if required

General

Unless otherwise described, all prime cost amounts and
provisional sums exclude the cash discount of 5% and include
for delivery to site of all articles concerned

All prime cost amounts and provisional sums are net and
include for delivery to siteof all articles concerned

Preliminaries

The contractor is referred to the Preliminaries for further
amplification of "Prime Cost Amounts and Provisional Sums"

PROVISIONAL ITEMS TO BE DESCRIBED

NOTE

All prices/rates to be net, excluding Value Added Tax

Carried Forward R 
SECTION 2
Provisional Sums

- 4 1 - 



SARS CORPORATE REAL ESTATE
CUS-018-001-R05

CUSTOMS ORTIA SCANNER
ORTIA STATE WAREHOUSE OFFICE REFURBISHMENT

Brought Forward R 

CASH DISCOUNT

No cash discount. All provisional sums are "NET"

GENERAL

The following provisional sums are for work to be executed
under separate nominated sub-contracts by firms of Specialists

All provisional sums cover the supply and installation of
material, equipment, plant, etc., including the commissioning
thereof, where applicable

PROFIT

Provisional sums are net and do not include builder's discount.
The tenderer may allow next to "Profit" items for any profit he
might consider necessary

ATTENDANCE

The Tenderer may allow next to "Attendance" items for any
attendance he might consider necessary and/or for the
recovery of any expenses incurred by him for providing
attendance to nominated sub-contractors, i.e. by means of the
installation of the necessary water/power meters, etc.

The tenderer is also referred to Clause 20 in the "Preliminaries"
section for the definitions and adjustment of "Attendance"

HVAC SYSTEM

1 Allow and amount of R200 000 (Two Hundred Thousand Rand)
for the design, supply, installation and commissioning (and 12
months maintanance) of new airconditioning units Item 200 000 00

2 Profit for above item Item

3 Attendance on ditto Item

BUDGETARY ALLOWANCES

4 Allow an amount of R50 000.00 (Fifty Thousand Rand) for
repairing floors in the warehouse Item 50 000 00
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5 Allow an amount of R10 000.00 (Ten Thousand Rand) for
statutory signage and fire fighting equipment Item 15 000 00
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SECTION 2

SECTION SUMMARY - SECTION 2

Bill Page Amount
No No

1 -22-Alterations

2 -24-Carpentry and Joinery

3 -27-Ceilings, Partitions and Access flooring

4 -28-Floor coverings

5 -30-Ironmongery

6 -31-Metalwork

7 -32-Tiling

8 -34-Plumbing and Drainage

9 -37-Electrical work

10 -40-Paintwork

11 -43-Provisional Sums
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FINAL SUMMARY

Section Page Amount
No No

1 -18-SECTION 1

Sub-Total R 

2 -44-SECTION 2

Sub-Total R 

CONTINGENCY AMOUNT

Provide an amount for contingencies equal to 10% of the total
preliminaries and building works, all to be used as directed and
approved by the client Item

Sub-Total R 

Add 15% VAT R 
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