

ED_Enablement:

LevLegProd

(45 Seats)



ED_Enablement: LegisPol T&CE

Franz Tomasek

(18 Seats)

FIRST FLOOR PLAN

Scale 1-100 (A1)

FLOOR FINISHES	
SYMBOL	DESCRIPTION
	CARPET TILE:
	MANUFACTURER: RANGE: PRODUCT: RATIO:
	Belgopak (Alup) BOOST ACCELERATE SOLID 10%
	Belgopak (Alup) BOOST ACCELERATE GROUNDED 15%
	FC-01:
	MANUFACTURER: RANGE: PRODUCT: RATIO:
	Belgopak (Alup) BOOST ACCELERATE GROUNDED 15%
	Belgopak (Alup) BOOST ACCELERATE STRENGTH 75%
<ul style="list-style-type: none">Allow for furniture to be removed in stages as per Project Manager's schedule.Remove existing carpets.Prepare floor to receive new carpets.Install new carpets.Allow for furniture to be placed back in original positioning as per floor plan.	

AMENDMENT SCHEDULE	
DATE	AMENDMENT

APPROVALS	
CRE Prof Services:	
CRE FM Ops:	
OCHSA:	
DIST:	
Security:	
CLIENT:	

DATE	10/2024
SCALE	1:100 (A1)
DRAWN BY	LS
ACC MINGR	ACF
BUILD CODE	HO-11-PT
DWG NO	veale-01
REMEDY INC. NUM	
AMEND NO	Rev 11

Business Unit	CARPET
Drawing Description	REPLACEMENT
Plot Level	LEVEL 01

