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GENERAL DEMOLITION OR REMOVAL NOTES

1.CONTRACTOR TO VERIFY EXISTING CONDITIONS OF THE DOORS AND WINDOWS TO

BE REPLACED.

2.THE DEMOLITION PLANS ARE DERIVED FROM EXISTING BUILDING PLANS AND SITE

MEASUREMENTS AND ARE INTENDED TO REASONABLY REPRESENT EXISITING

CONDITIONS.ILLUSTRATIONS, DIMENSIONS AND INFORMATION IN THESE DRAWINGS

ARE BASED, IN PART, ON EXISTING DRAWINGS FURNISHED BY THE OWNER. ACTUAL

CONDITIONS MAY DEVIATE FROM THAT SHOWN ON THE DRAWINGS.

3. THE DEMOLITION KEY NOTES IDENTIFY SPECIFIC AREAS OF WORK BUT MAY NOT BE

COMPLETE IN THE INDENTIFICATION OF ALL REMOVALS. THE CONTRACTOR SHALL

VERIFY ACTUAL CONDITIONS AND COORDINATE THE DEMOLITION WITH NEW WORK SO

THAT DEMOLITION IS COMPLETE.

4. CONTRACTOR TO ENSURE DEMOLITION OR REMOVAL IS CARRIED OUT WITH A

PROPER EQUIPMENT SO THAT THE WALLS OR SURROUNDING AREAS ARE NOT

DAMAGED

5.  DEMOLISHED MATERIALS DOORS & WINDOWS (DEBRIS & RUBBISH)  TO BE REMOVE

FROM SITE AS SOON AS PRACTICABLE. DO NOT ACCUMULATE DEBRIS ON THE FLOOR

OR AT THE SITE.

 6. ALL BUILDING COMPONENTS AND FINISHES WHICH ARE TO REMAIN IN PLACE SHALL

BE PROTECTED FROM DAMAGE.

7. PATCH AND REPAIR ALL WALLS, PARTITIONS, AND FLOORS DISTURBED .

FOR NEW WORK AND MAKE GOOD AND PAINT WALLS WITH PAINT SIMILAR TO

EXISTING.

REMOVE EXISTING DOOR &

REPLACE WITH NEW FIRERATED

DOOR

CLOSE OFF WINDOW INTERNALLY

 WITH NEW FIRERATED STEEL WINDOW

WITH GEORGIAN GLASS AND FIRERATED PUTTY

FOR TENDER

1200x2125mm steel fireRateddoor 
with 30min fireratedgeorgian glass
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