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1. EXECUTIVE SUMMARY

1.1REQUEST

South African Revenue Service's (SARS) is soliciting services of a building
contractor under CIDB grading, category 3 and above for the alteration work

atin a cargo warehouse at OR Tambo International Airport in Kempton Park.

1.2BRIEF

1.2.1 Concept Statement

SARS’ Customs plays a vital role in facilitating and regulating the movement
of goods and people through the borders of the Republic of South Africa.
SARS’ Customs Modernisation Programme has for a number of years acquired
and deployed X-ray scanning solutions and in recent times, has identified
Non-Intrusive  Scanning Devices (NISDs) to improve compliance,
effectiveness, risk prevention efforts and to assist in driving revenue collection
for the country. The drive for the project is for SARS to continue streamlining its
customs systems, processes and procedures to facilitate legitimate tfrade and

travel and to combat illicit frade activities.

1.2.2 Project Objectives

To provide an Air Cargo Scanner facility that is at close proximity to existing
cargo processing, storage areas and parked air cargo carriers. To put into
effect the best professional processes of design, collaboration, procurement
and construction working closely together with relevant stakeholders. To

deliver a product that is physically and environmentally compliant.
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1.3Site Information

1.3.1 Registered Owner : Airports Company South Africa (ACSA)

1.3.2 Property Type : Existing State Warehouse (currently being prepared
to house air cargo scanner)

1.3.3 Areaname : OR Tambo, Kempton Park

1.3.5 Building Size : Approximately 1000m2

1.3.6 Extent of Alterations Area : 300m?2

The identified site is situated at OR Tambo Airport on the Air Cargo side. The building
is an industrial type ware house with small office space which was used for storing

detained and undeclared goods.

2. SCOPE OF SERVICE

The scope of work entails office alteration work which comprises of drywall partitions,
ceilings, floors, carpentry and joinery, plumbing, painting, electrical and mechanical
services. The detailed specifications are documented in the Bills of Quantities as
referenced. The warehouse will be operational during the construction phase and

operating hours will be limited between 07:30 and 16:00 during weekdays only.

Reference: Bills of Quantities and Tender drawings
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